

## Statement of Work

### Northern Border Project Phase I Buffalo Design MOD P00001

1. The contractor shall produce RVSS Installation Design Documentation to support RVSS deployment of (b) (7)(E) RVSS installation on (b) (7)(E) existing structure sites in the Buffalo, New York sector for GFI provided sites. The sites are the (b) (7)(E) (b) (7)(E) and the (b) (7)(E). The resulting design packages will include the artifacts listed in the Data Item Description for 95% design for existing structures.
2. The contractor shall produce RVSS Installation Design Documentation to support RVSS deployment of (b) (7)(E) RVSS monopole sites in the Buffalo, New York sector for GFI provided sites. The sites are (b) (7)(E) (b) (7)(E). In addition the contractor shall complete 100% of the design for the (b) (7)(E) existing structures in paragraph 1 above. The resulting design package will include the artifacts listed below for Final Design for the Buffalo, New York effort.
3. Deliverables

CDRL #	DID	CDRL Title	Due Date (Calendar Days after TO Award)	Format	Delivery Method
K148	SBI-DID-0035	Buffalo 95% Existing Structure Design	66 days	MS Office	Electronic • BPN • PIMS
K146	SBI-DID-0036	Buffalo Final Design (100%)	92 Days	MS Office	Electronic • BPN • PIMS

4. Period of Performance: 95 calendar days after date of task order award.
5. Government Furnished Information (GFI):

The following GFI will be provided to the contractor in electronic format on a CD:

- Drawing Package for Buffalo RVSS
- 80' Monopole Drawing Package
- Buffalo Environmental Assessment