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PART I - THE SCHEDULE

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS 

B.1 SUPPLIES AND SERVICES TO BE ORDERED
The Contractor shall provide resources necessary to support the provision of supplies and services required to 

achieve the objectives stated in the SBInet Statement of Work referenced in Section C (attached in Section J)  and 
to support the contractor's proposal as modified by the Oral Presentation, dated August 18, 2006, and the Final 
Proposal Revision, dated August 25, 2006, which are incorporated herein.

[End of Clause]

                  
B.2 SUPPLIES OR SERVICES AND PRICES/COSTS

The full panapoly of supplies and services to provide 6,000 miles of secure U.S. border.

[End of Clause]

                  
B.3 TRAVEL AND OTHER DIRECT COSTS

For the purpose of this contract, Other Direct Costs (ODCs) are defined as those costs deemed to be incidental 
to the performance of the Task/Delivery Order or those costs incurred at the direction of the Government.  
Government will only reimburse the contractor's actual costs for ODCs.

[End of Clause]

                  
B.4 ALLOWABILITY OF SUBCONTRACTOR FEE

If the Contractor is part of a teaming arrangement as described in Federal Acquisition Regulation (FAR) 9.601, 
the team shall share in this Contract fee structure.  Separate additional subcontractor fees for individual team 
members will not be considered an allowable cost under the Contract.  If a subcontractor, supplier, or lower-tier 
subcontractor is a wholly owned, majority owned, or affiliate of any team member, any fee or profit paid to such 
entity will not be considered an allowable cost under this Contract. 

The subcontractor fee restriction in subsection (a) does not apply to members of the Contractor's team that are: 
(i) small business(es); (ii) Protégé firms as part of an approved Mentor-Protégé relationship under the Section H 
clause entitled Mentor-Protégé Program; (iii) subcontractors under a competitively awarded firm-fixed price or 
firm-fixed unit price subcontract; or (iv) commercial items as defined at FAR 2.101. 

[End of Clause]

                  
B.5 MINIMUM QUANTITY 

  The Government shall order a minimum of services and supplies in the dollar amount of $2 Million over the 
term of the contract. 

[End of Clause]

                  
B.6 MAXIMUM QUANTITY 

  The maximum quantity of supplies and services, which the Government may order during the life of this contract, 
is the full panoply of supplies and services to provide 6,000 miles of secure U.S. border.   For the sole purpose of a 
stated contract maximum, a mile of secure U.S. border means a mile in which CBP can consistently detect, 
identify and classify, respond to, and appropriately resolve, substantially all illegal border crossings. 

[End of Clause]
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[END OF SECTION B]
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SECTION C

DESCRIPTION/SPECIFICATIONS/WORK STATEMENT 

C.1 SPECIFICATIONS, STATEMENT OF WORK, OR STATEMENT OF OBJECTIVES ATTACHED (MAR 2003)

The Statement of Work, referenced herein and attached in Section J as Attachment 01, which describes the work to 
be performed hereunder, although attached, is incorporated and made a part of this document with the same force 
and effect of specifications , as described in the clause, Order of Precedence, FAR 52.215-8, incorporated herein 
by reference.

[End of Clause]

                  

C.2 SECTION 508 COMPLIANCE (MAR 2003)

The contractor must provide a comprehensive specific list of all its electronic and information technology (EIT) 
products (supplies and services) that fully comply with Section 508 of the Rehabilitation Act of 1973, per the 1998 
Amendments, and the Architectural and Transportation Barriers Compliance Board's Electronic and Information 
Technology Accessibility Standards at 36 CFR Part 1194.

The contractor must ensure that the list is easily accessible by typical users beginning five calendar days after 
award.  The contractor must maintain this detailed listing of compliant products for the full contract term, including all 
forms of extensions, and must ensure that it is current within three calendar days of changes to its product line.

[End of Clause]
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SECTION D

PACKAGING AND MARKING

D.1 PACKAGING, PACKING AND MARKING (MAR 2003)

Material shall be packaged, packed and marked for shipment in such a manner that will insure acceptance by 
common carriers and safe delivery at destination.

Packages shall be clearly identified on the outer wrapping with the contract number and delivery/task order number, 
if applicable.

[End of Clause]

D.2 PRESERVATION, PACKAGING AND PACKING  
All materials shipped or mailed under this contract shall be afforded the degree of preservation, packaging, and 
packing required to prevent deterioration and damage due to the hazards to which they may be subjected during 
shipment, handling, and storage.  All preservation, packaging, and packing for shipment or mailing shall be in 
accordance with good commercial practice and adequate to ensure acceptance by common carrier and safe 
transportation at the most economical rate(s). Materials and equipment shall be packaged in accordance with the 
Contractor's standard commercial practice to the degree required to prevent deterioration and damages due to the 
hazards of shipment, handling and storage.  Packages shall be adequately marked to ensure delivery to proper 
destinations without delay, and furnish notice of the existence of a warranty.  A packing list will accompany each 
shipment.

[End of Clause]
                  

D.3 DELIVERABLES MARKING 
At a minimum, each shipping container shall be plainly and indelibly marked to show the following: 

(a) Consignee 

(b) Contract number 

(c) Delivery/ Task Order number 

(d) A brief description of the items 

(e) Quantity 

(f) Contractor's name 

(g) Warranty, and any other markings that may be given to the Contractor prior to delivery.

[End of Clause]

                  

[END OF SECTION D]
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SECTION E

INSPECTION AND ACCEPTANCE

E.1 52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

  This contract incorporates one or more clauses by reference, with the same force and effect as if they were given 
in full text. Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may 
be accessed electronically at this/these address(es):

http://www.acqnet.gov
http://farsite.hill.af.mil
__________

I.   FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

NUMBER DATE TITLE

52.246-2   AUG 1996  INSPECTION OF SUPPLIES --FIXED-PRICE 
52.246-3   MAY 2001  INSPECTION OF SUPPLIES - COST-REIMBURSEMENT 
52.246-4   AUG 1996  INSPECTION OF SERVICES --FIXED-PRICE 
52.246-5   APR 1984  INSPECTION OF SERVICES - COST-REIMBURSEMENT 
52.246-16  APR 1984  RESPONSIBILITY FOR SUPPLIES 

[End of By-Reference Clauses]

E.2 52.246-11 HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT (FEB 1999)

The Contractor shall comply with the higher-level quality standard selected below. [If more than one standard is 
listed, the offeror shall indicate its selection by checking the appropriate block.]

[_] Title     ISO 9001 Standards
    Number    __________
    Date      __________
    Tailoring __________

[_] Title     SEI CMM Level 3
    Number    __________
    Date      __________
    Tailoring __________

[_] Title     SEI CMMI Level 3
    Number    __________
    Date      __________
    Tailoring __________

[_] Title     __________
    Number    __________
    Date      __________

HSBP1006D01353 SECTION: E

Page: 6

http://www.acqnet.gov
http://farsite.hill.af.mil


    Tailoring __________

[End of Clause]

[END OF SECTION E]
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SECTION F

DELIVERIES OR PERFORMANCE

F.1 52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

  This contract incorporates one or more clauses by reference, with the same force and effect as if they were given 
in full text. Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may 
be accessed electronically at this/these address(es):

http://www.acqnet.gov
http://farsite.hill.af.mil
__________

I.   FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

NUMBER DATE TITLE

52.242-14  APR 1984  SUSPENSION OF WORK 
52.242-15  AUG 1989  STOP-WORK ORDER Alternate I (APR 1984) 
52.242-17  APR 1984  GOVERNMENT DELAY OF WORK 
52.247-29  FEB 2006  F.O.B. ORIGIN 
52.247-33  FEB 2006  F.O.B. ORIGIN, WITH DIFFERENTIALS 
52.247-34  NOV 1991  F.O.B. DESTINATION 
52.247-55  JUN 2003  F.O.B. POINT FOR DELIVERY OF GOVERNMENT-FURNISHED 

PROPERTY 
52.247-58  APR 1984  LOADING, BLOCKING, AND BRACING OF FREIGHT CAR 

SHIPMENTS 

[End of By-Reference Clauses]

F.2 52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) Alternate I (APR 1984)

  The Contractor shall be required to (a) commence work under this contract within (to be provided with individual 
delivery/task orders) calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the 
work diligently, and (c) complete the entire work ready for use not later than (to be provided with individual 
delivery/task orders).  The time stated for completion shall include final cleanup of the premises.

  The completion date is based on the assumption that the successful offeror will receive the notice to proceed by 
(to be provided with individual delivery/task orders). The completion date will be extended by the number of 
calendar days after the above date that the Contractor receives the notice to proceed, except to the extent that the 
delay in issuance of the notice to proceed results from the failure of the Contractor to execute the contract and give 
the required performance and payment bonds within the time specified in the offer.

[End of Clause]

F.3 ORDERING OFFICE
Task/Delivery orders to be issued under the resultant contract shall be issued by the following Procurement office:

Department of Homeland Security
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U.S. Customs and Border Protection
Office of Finance
Procurement Diirectorate
1300 Pennsylvania Avenue, NW, Suite 1310NP
Washington, DC 20229.

[End of Clause]
                  

F.4 NOTICE TO THE GOVERNMENT OF DELAYS 
In the event the Contractor encounters difficulty in meeting performance requirements, or when the Contractor 
anticipates difficulty in complying with the contract delivery schedule or completion date, or whenever the 
Contractor has knowledge that any actual or potential situation is delaying or threatens to delay the timely 
performance of this contract, the Contractor shall immediately notify the Contracting Officer and the COTR, in 
writing, giving pertinent details.  This data shall be informational only in character and this provision shall not be 
construed as a waiver by the Government of any delivery schedule or date, or any rights or remedies provided by 
law or under this contract.

[End of Clause]
                  

F.5 52.211-16 VARIATION IN QUANTITY (APR 1984)

(a) A variation in the quantity of any item called for by this contract will not be accepted unless the variation has 
been caused by conditions of loading, shipping, or packing, or allowances in manufacturing processes, and 
then only to the extent, if any, specified in paragraph (b) of this clause.

(b) The permissible variation shall be limited to:

10 Percent increase

10 Percent decrease

This increase or decrease shall apply to individual orders issued under this contract.

[End of Clause]

F.6 TERM OF CONTRACT WITH OPTION(S) (MAR 2003)
The contract term shall be for a base period of three (3) years from the date of award plus three (3) one year option 
periods. Subject to the Government's option to extend the term of the contract in accordance with the clause 
entitled, "Option to Extend the Term of the Contract" FAR 52.217-9 contained herein.

[End of Clause]
                  

F.7 PERIOD OF PERFORMANCE (MAR 2003)

The period of performance of this contract shall be form September 18, 2006 through September 17, 2009, plus any 
exercised options.

[End of Clause]
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F.8 PLACE OF PERFORMANCE -- GOVERNMENT AND CONTRACTOR SITE (MAR 2003)

The Contractor shall perform all work under this contract at the Government location(s) and contractor facility(ies) 
specified below:

GOVERNMENT LOCATION(S)

(Provided with individual delivery/task orders)
__________
__________
__________
__________

CONTRACTOR FACILITY(IES)

The Boeing Company
5301 Bolsa Avenue
Huntington Beach, CA 92647-2099

[End of Clause]

                  

[END OF SECTION F]
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SECTION G

CONTRACT ADMINISTRATION DATA 

G.1 CONTRACTING OFFICER UNDER THIS CONTRACT 
Deborah L. Smith, Contracting Officer

Department of Homeland Security
U.S. Customs and Border Protection
Office of Finance
Procurement Directorate
1300 Pennsylvania Avenue, NW, Suite 1310NP
Washington, DC 20229

Email:

Telephone: 
Fax: 202-344-3417.

[End of Clause]
                  
G.2 CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE

a) The Contracting Officer's Technical Representative (COTR) for this contract is:

1300 Pennsylvania Avenue, NW
Washington DC, 20229

b) The Contracting Officer cannot authorize the COTR or any other representative to sign documents, such as 
contracts, contract modifications, etc., that require the signature of the Contracting Officer.

[End of Clause]
                  

G.3 CONTRACTING OFFICER'S AUTHORITY (MAR 2003)

The Contracting Officer is the only person authorized to approve changes in any of the requirements of this contract. 
 In the event the Contractor effects any changes at the direction of any person other than the Contracting Officer, 
the changes will be considered to have been made without authority and no adjustment will be made in the contract 
price to cover any increase in costs incurred as a result thereof.  The Contracting Officer shall be the only individual 
authorized to accept nonconforming work, waive any requirement of the contract, or to modify any term or condition 
of the contract.  The Contracting Officer is the only individual who can legally obligate Government funds.  No cost 
chargeable to the proposed contract can be incurred before receipt of a fully executed contract or specific 
authorization from the Contracting Officer.

[End of Clause]
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G.4 SUBCONTRACTS/CONSULTANT ARRANGEMENTS (MAR 2003)

During the term of this contract, the Contractor shall obtain prior written authorization from the Contracting Officer 
for any additions, deletions or changes in subcontract/consultant arrangement entered into for the purpose of 
performing this contract effort.  The Contractor shall furnish the Contracting Officer with the following specified items 
of information for any subcontract/consultant arrangement proposed subsequent to contract award.

(a) Company name of each subcontractor, or the individual name in the case of independent consultants;
(b) Names of each subcontractor corporate officers;
(c) Name of each subcontractor's key personnel for this contract effort, including each individual's level of 

effort; and
(d) Scope of work to be performed by each subcontractor/consultant.

CBP reserves the right to approve/disapprove proposed key subcontracts in task order negotiations, even if the 
contractor has an approved purchasing system. The CBP approval will be used to ensure competition is retained 
throughout the contract's lifecycle in a manner that provides the optimum solution in terms of cost, schedule, and 
performance.

The provisions of this clause do not preclude any requirements regarding subcontracts that may be set forth 
elsewhere in this solicitation/contract. Reference Clauses H.3, H.28, H.29, and I.1.

Questions regarding this requirement shall be directed to the Contracting Officer.
[End of Clause]

                  

G.5 SUBMISSION OF INVOICE (MAR 2003)

  One original and one (1) copy of the invoice/voucher document shall be submitted to the Contracting Officer's 
Technical Representative (the designated agency office) with a copy to the Contracting Officer/ Contract 
Administrator and a copy to DHS U.S. Customs and Border Protection, National Finance Center (Commercial 
Accounts), P.O. box 68908, Indianapolis, IN 46268.

[End of Clause]

                  

[END OF SECTION G]
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SECTION H

SPECIAL CONTRACT REQUIREMENTS

H.1 USE OF CONTRACTOR SUPPORT/ADVISORY PERSONNEL AS CONTRACT SPECIALISTS 
  The offeror's attention is directed to the fact that contractor personnel will assist the Government in a contract 
specialist role for solicitation development, issuance, proposal receipt, proposal evaluation/analysis, and contract 
administration.  The following companies that are contracted to provide the services listed above include: 
Acquisition Solutions, Inc. (ASI); Contracting Strategies, Inc. (Stratecon); Digital Intelligence Systems Corporation 
(Disys); Johns Hopkins University-Applied Physics Laboratory (APL-JHU); MITRE Corporation; Organizational 
Strategies, Inc. (OSI); Performance Management Consulting, Inc. (PMC); Robbins Gioia; Strategic Analysis, Inc.; 
and, Tecolote Research, Inc. Submission of proposals in response to the solicitation constitutes approval to 
release the proposal to Government Support Contractors who have signed Non-Disclosure and Rules of 
Conduct/Conflict of Interest Statements.

[End of Clause]
                  

H.2 OTHER AGENCY USE OF CONTRACT 
The contract resulting from this solicitation will be for use by all components of DHS.  Customs and Border 
Protection (CBP) Contracting Officers will issue orders against the contract, as required by other DHS 
organizations, pending the transfer of funds to CBP for the orders.

[End of Clause]
                  

H.3 ORDERING PROCESSES AND PROCEDURES 
  Ordering of services and supplies under this contract shall be accomplished by the issuance of written orders 
specifying the types and quantities of services and/or supplies being ordered. All orders issued under this contract 
shall conform to the provisions of the contract clause in Section I entitled "Ordering".  The only office authorized to 
issue orders under this contract is Customs and Border Protection Office of Procurement.  The type of order will be 
based on the work to be performed.  The Contractor is required to analyze and bring to the Contracting Officer's 
attention what impact the particular task will have on prior tasks and how the task fits into the overall SBInet 
Program.

H.3.1 General Process for Tasking
  The general process for individual Delivery/Task orders is as follows: 

(a) Where appropriate to increase the value to the SBInet Program, the Contractor and SBInet may 
collaboratively define the tasking objectives and/or outcomes. The Contracting Officer may use these 
objectives and/or outcomes to compose Delivery/Task Order Statement(s) of Objectives or Statement(s) 
of Work for work under the contract. These collaboratively defined tasking objectives and/or outcomes 
should (1) correlate with the strategic objectives prescribed by the appropriate SBInet entity and (2) 
comply with the time-phased modernization planning. 

(b) The Contracting Officer will forward Delivery/Task Order Statement(s) of Objectives or Statement(s) of 
Work to the Contractor with a cover memorandum with the proposed delivery/task order-type of contract.  
The Delivery/Task Order Statements of Work will address the following areas: Background; Scope of 
Work, Description of Tasks; Government-Furnished Materials; Deliverables and Delivery Schedule; 
Performance Measures and Acceptance Criteria; Contractor-Furnished Materials, ODCs, and Travel; 
Period of Performance; Place of Performance; and Government Contacts. 

(c) The Contractor shall prepare and submit a Task Proposal addressing all areas of the requirement.  The 
Contractor's Task Proposal shall detail the Statement of Work (if a Statement of Objectives is provided 
by the Government), management and technical approach to meet the requirements, Work Breakdown 
Structure, required Government Furnished Property (GFP)/Government Furnished Information (GFI) and 
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an identification of the Contractor's proposed task order-type as part of a priced proposal.  The 
Contractor shall submit the Task Proposal within the time period specified in the Task Order Statement 
of Work or Task Order. 

(d) The Government requires fifteen (15) working days to conduct an evaluation of the proposal, and the 
Contracting Officer may conduct discussions and/or negotiations with the Contractor. The Contractor 
shall have fifteen (15) working days to make Government recommended changes to its proposal and the 
Government will have fifteen (15) working days after re-submittal for acceptance.  Upon completion of 
final discussions and/or negotiations with the Contractor, the Contracting Officer will issue a written task 
order incorporating the Task Proposal. 

(e) Unless otherwise stated in a task order or approved by the Contracting Officer, all personnel proposed 
under an order shall commence work within ten (10) working days after the date the Contractor receives 
the order.  The Contractor shall be responsive to the requirements of the Security Background Data 
section of this requirement to assist in the timely start date of Contractor personnel. The Contractor shall 
have the appropriate background investigation documents submitted to the Government within ten (10) 
working days of the effective date of the order, however the contractor is not required to have completed 
the background investigation. 

(f) FAR 52.232-20, Limitation of Cost and FAR 52.232-22, Limitation of Funds will operate at the CLIN of 
each Delivery/Task order vice at the Contract level.

H.3.2 Contractor's Task Proposal 
  The Contractor's Task Proposals shall demonstrate performance, timeliness for deliverables, and adherence to 
original budgeting, and show how the activities to be performed integrate into the overall Program.  The Contractor 
may propose the type of contract for the new work, and the Government will consider proposed alternate pricing 
arrangements.  If a different type of contract/pricing arrangement is proposed, then the Contractor must provide 
rationale documenting why an alternative pricing approach is more advantageous to the Government.  The 
Government is interested in assuring that performance risk is properly allocated between the Government and the 
Contractor, creative incentives and meaningful penalties may be proposed. 

  The Contractor's Task Order proposal shall consist of the following elements: 

(a) Proposed Solution: A narrative description of the Contractor's solution-plans for performance, technical 
approach, and any issues.  The Contractor shall describe how activities in each task integrate into the 
overall SBInet Program.  The Contractor shall present and describe any assumptions relied on in 
developing the Task Order proposal (both technical and cost).  The Contractor shall describe in great 
detail the competitive process either utilized or planned to be utilized to obtain supplies or services from 
subcontractors. 

(b) Detailed Task Order Project Plan:  The plan shall describe how the Contractor will accomplish this task.  
This shall include, but is not limited to, a description of each task and identification of work products and 
their delivery dates.  The Project Plan shall include: 

(1) Government Resources:  A detailed breakdown of the Government resources, including but not 
limited to systems, personnel, and facilities that the Contractor requires in order to accomplish the 
task. 

(2) Performance Measures:  This section of the Contractor's Task Proposal shall propose 
performance measures applicable to the task and across the SBInet Program.  This section shall 
recommend measurement and reporting methods for measures unique to the task. This section also 
shall identify any proposed deviations from the DHS Enterprise Architecture or Contractor Software 
Development Life Cycle, as appropriate.  The extent of competition in subcontracting and the 
robustness of the Contractor's Make or Buy program as applied to the task must be included as 
performance measures. 

(3) Task Order Staffing: The Contractor shall describe its staffing plan for each task.  This shall 
include teaming partners and subcontractors, if any; roles and responsibilities; and staffing levels. 

(4) Location: The Contractor shall provide a detailed description of the location where proposed 
personnel will perform the task. 
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(5) Small, HUBZone Small, Small Disadvantaged, Service Disabled Veteran Owned Small Business, 
Veteran Owned Small Business, and Women-owned Business Subcontracting Data: The Contractor 
shall include, in accordance with its Subcontracting Plan, the appropriate percentage and dollar 
value of qualifying subcontracted work. 

(6) Subcontracting and Make-or Buy Program:  The Contractor shall provide its subcontracting plan, 
ensuring that competition will be utilized.  The plan shall detail all Market Research conducted or 
planned and the source selection procedures employed or planned.  The Contractor shall detail its 
Make or Buy Program as applied to this Task.

(7) The extent of actual or planned price competition for subcontract, and the source selection criteria 
that supports a subcontract award at other than the lowest price available.

(8) Make or Buy program price analysis for his task.

(c) Work Breakdown Structure and Schedule 

(d) Cost/Price Proposal:  The Contractor shall provide a detailed Cost/Price Proposal that is directly linked 
to achievement of the proposed efforts, performance measures, schedule, and cost efficiencies. Each 
Cost/Price Proposal shall include the following supplemental information in sufficient detail to allow the 
Government to perform price and/or cost analyses: 

(1) Key assumptions or price drivers (e.g., Government-furnished Equipment; Government-furnished 
Information, etc.) 

(2) The proposed task order type should include proposed monetary and other incentives that will help 
ensure control of cost, schedule and performance.

(3) CBP has a preference for task orders with incentives for cost and schedule under-runs, and 
disincentives for cost and schedule overruns. This is a performance-based contract, and it is 
imperative that task orders demonstrate measurable results, rather than best efforts.

(4) Basis for task order labor rates. The contractor shall justify the proposed task order type, including 
how the task order type and fee/incentive structure best positions the task order for cost, schedule, 
and performance success.  

(5) Current forward pricing rate proposals, agreements, or equivalent basis of estimate for direct and 
indirect rates.

(6) Justification for proposed risk factors and fees.

(7) Summary of cost model modifications.

(8) Basis of Estimate (BOE) that delineates the basis of all direct resources proposed.  The BOEs shall 
include the rationale for proposing the level of labor, travel, ODCs, or material proposed by lowest 
level WBS.  Each BOE shall provide full and complete justification for only one WBS.

(e) Each task order proposal must specifically identify any aspect of the proposal that may have any 
intellectual property or data rights restrictions. This includes rights issues that may affect the 
Government's ability to competitively obtain any portion of the Contractor's plan, including follow-on 
operation and maintenance of any part of the proposed solution.

(f) Resumes:  The Contractor shall identify all key personnel and provide resumes of all key personnel not 
previously identified. For any changes in assignments of key personnel within the Contract, the 
Contractor shall assess the impact on other tasks.  The Contractor shall submit all documentation 
necessary for all personnel background investigations. 

(g) Deliverables and Acceptance Criteria.

[End of Clause]
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H.4 52.236-4  PHYSICAL DATA (APR 1984)

  Data and information furnished or referred to below is for the Contractor's information.  The Government shall not 
be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor.

(a) The indications of physical conditions on the drawings and in the specifications are the result of site 
investigations by (Provided with individual delivery/task orders).

(b) Weather conditions

(Provided with individual delivery/task orders)

(c) Transportation facilities

(Provided with individual delivery/task orders)

[End of Clause]

H.5 3052.204-70  SECURITY REQUIREMENTS FOR UNCLASSIFIED INFORMATION TECHNOLOGY RESOURCES 
(JUN 2006)

(a) The Contractor shall be responsible for Information Technology (IT) security for all systems connected to a DHS 
network or operated by the Contractor for DHS, regardless of location. This clause applies to all or any part of 
the contract that includes information technology resources or services for which the Contractor must have 
physical or electronic access to sensitive information contained in DHS unclassified systems that directly 
support the agency's mission.

(b) The Contractor shall provide, implement, and maintain an IT Security Plan. This plan shall describe the 
processes and procedures that will be followed to ensure appropriate security of IT resources that are 
developed, processed, or used under this contract.

(1) Within 30 days after contract award, the contractor shall submit for approval its IT Security Plan, which 
shall be consistent with and further detail the approach contained in the offeror's proposal. The plan, as 
approved by the Contracting Officer, shall be incorporated into the contract as a compliance document.

(2) The Contractor's IT Security Plan shall comply with Federal laws that include, but are not limited to, the 
Computer Security Act of 1987 (40 U.S.C. 1441 et seq.); the Government Information Security Reform Act 
of 2000; and the Federal Information Security Management Act of 2002; and with Federal policies and 
procedures that include, but are not limited to, OMB Circular A-130.

(3) The security plan shall specifically include instructions regarding handling and protecting sensitive 
information at the Contractor's site (including any information stored, processed, or transmitted using the 
Contractor's computer systems), and the secure management, operation, maintenance, programming, and 
system administration of computer systems, networks, and telecommunications systems.

(c) Examples of tasks that require security provisions include--

(1) Acquisition, transmission or analysis of data owned by DHS with significant replacement cost should the 
contractor's copy be corrupted; and

(2) Access to DHS networks or computers at a level beyond that granted the general public (e.g., such as 
bypassing a firewall).
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(d) At the expiration of the contract, the contractor shall return all sensitive DHS information and IT resources 
provided to the contractor during the contract, and certify that all non-public DHS information has been purged 
from any contractor-owned system. Components shall conduct reviews to ensure that the security requirements 
in the contract are implemented and enforced.

(e) Within 6 months after contract award, the contractor shall submit written proof of IT Security accreditation to 
DHS for approval by the DHS Contracting Officer. Accreditation will proceed according to the criteria of the DHS 
Sensitive System Policy Publication, 4300A (Version 2.1, July 26, 2004) or any replacement publication, which 
the Contracting Officer will provide upon request. This accreditation will include a final security plan, risk 
assessment, security test and evaluation, and disaster recovery plan/continuity of operations plan. This 
accreditation, when accepted by the Contracting Officer, shall be incorporated into the contract as a compliance 
document. The contractor shall comply with the approved accreditation documentation.

[End of Clause]

H.6 3052.209-70  PROHIBITION ON CONTRACTS WITH CORPORATE EXPATRIATES (JUN 2006)

(a) Prohibitions.
Section 835 of the Homeland Security Act, 6 U.S.C. 395, prohibits the Department of Homeland Security from 
entering into any contract with a foreign incorporated entity which is treated as an inverted domestic corporation 
as defined in this clause, or with any subsidiary of such an entity. The Secretary shall waive the prohibition with 
respect to any specific contract if the Secretary determines that the waiver is required in the interest of national 
security.

(b) Definitions. As used in this clause:
"Expanded Affiliated Group" means an affiliated group as defined in section 1504(a) of the Internal Revenue 
Code of 1986 (without regard to section 1504(b) of such Code), except that section 1504 of such Code shall be 
applied by substituting "more than 50 percent" for "at least 80 percent" each place it appears.
"Foreign Incorporated Entity" means any entity which is, or but for subsection (b) of section 835 of the 
Homeland Security Act, 6 U.S.C. 395, would be, treated as a foreign corporation for purposes of the Internal 
Revenue Code of 1986.
"Inverted Domestic Corporation." A foreign incorporated entity shall be treated as an inverted domestic 
corporation if, pursuant to a plan (or a series of related transactions)--
(1) The entity completes the direct or indirect acquisition of substantially all of the properties held directly or 

indirectly by a domestic corporation or substantially all of the properties constituting a trade or business of 
a domestic partnership;

(2) After the acquisition at least 80 percent of the stock (by vote or value) of the entity is held--
(i) In the case of an acquisition with respect to a domestic corporation, by former shareholders of the 

domestic corporation by reason of holding stock in the domestic corporation; or
(ii) In the case of an acquisition with respect to a domestic partnership, by former partners of the 

domestic partnership by reason of holding a capital or profits interest in the domestic partnership; and
(3) The expanded affiliated group which after the acquisition includes the entity does not have substantial 

business activities in the foreign country in which or under the law of which the entity is created or 
organized when compared to the total business activities of such expanded affiliated group.
"Person", "domestic", and "foreign" have the meanings given such terms by paragraphs (1), (4), and (5) of 
section 7701(a) of the Internal Revenue Code of 1986, respectively.

(c) Special rules. The following definitions and special rules shall apply when determining whether a foreign 
incorporated entity should be treated as an inverted domestic corporation.
(1) Certain stock disregarded. For the purpose of treating a foreign incorporated entity as an inverted 

domestic corporation these shall not be taken into account in determining ownership:
(i) Stock held by members of the expanded affiliated group which includes the foreign incorporated 

entity; or
(ii) Stock of such entity which is sold in a public offering related to an acquisition described in section 

835(b)(1) of the Homeland Security Act, 6 U.S.C. 395(b)(1).
(2) Plan deemed in certain cases. If a foreign incorporated entity acquires directly or indirectly substantially all 

of the properties of a domestic corporation or partnership during the 4-year period beginning on the date 
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which is 2 years before the ownership requirements of subsection (b)(2) are met, such actions shall be 
treated as pursuant to a plan.

(3) Certain transfers disregarded. The transfer of properties or liabilities (including by contribution or 
distribution) shall be disregarded if such transfers are part of a plan a principal purpose of which is to avoid 
the purposes of this section.

(d) Special rule for related partnerships. For purposes of applying section 835(b) of the Homeland Security Act, 6 
U.S.C. 395 (b) to the acquisition of a domestic partnership, except as provided in regulations, all domestic 
partnerships which are under common control (within the meaning of section 482 of the Internal Revenue Code 
of 1986) shall be treated as a partnership.

(e) Treatment of Certain Rights.
(1) Certain rights shall be treated as stocks to the extent necessary to reflect the present value of all equitable 

interests incident to the transaction, as follows:
(i) Warrants;
(ii) Options;
(iii) Contracts to acquire stock;
(iv) Convertible debt instruments;
(v) Others similar interests.

(2) Rights labeled as stocks shall not be treated as stocks whenever it is deemed appropriate to do so to 
reflect the present value of the transaction or to disregard transactions whose recognition would defeat the 
purpose of section 835.

(f) Disclosure. The offeror under this solicitation represents that [Check one]:
[__] it is not a foreign incorporated entity that should be treated as an inverted domestic corporation pursuant to 
the criteria of (HSAR) 48 CFR 3009.104-70 through 3009.104-73;
[__] it is a foreign incorporated entity that should be treated as an inverted domestic corporation pursuant to the 
criteria of (HSAR) 48 CFR 3009.104-70 through 3009.104-73, but it has submitted a request for waiver pursuant 
to 3009.104-74, which has not been denied; or
[__] it is a foreign incorporated entity that should be treated as an inverted domestic corporation pursuant to the 
criteria of (HSAR) 48 CFR 3009.104-70 through 3009.104-73, but it plans to submit a request for waiver 
pursuant to 3009.104-74.

(g) A copy of the approved waiver, if a waiver has already been granted, or the waiver request, if a waiver has been 
applied for, shall be attached to the bid or proposal.

[End of Clause]

                  

H.7 3052.215-70  KEY PERSONNEL OR FACILITIES (DEC 2003)

(a) The personnel or facilities specified below are considered essential to the work being performed under this 
contract and may, with the consent of the contracting parties, be changed from time to time during the course of 
the contract by adding or deleting personnel or facilities, as appropriate.

(b) Before removing or replacing any of the specified individuals or facilities, the Contractor shall notify the 
Contracting Officer, in writing, before the change becomes effective.  The Contractor shall submit sufficient 
information to support the proposed action and to enable the Contracting Officer to evaluate the potential 
impact of the change on this contract.  The Contractor shall not remove or replace personnel or facilities until 
the Contracting Officer approves the change.

The Key Personnel or Facilities under this Contract:

 SBInet Program Manager
 SBInet Deputy Program Manager 

,  SBInet Deputy Program Manager and Unisys IT Infrastructure Program Manager
 Chief  Systems Engineer
 Systems Engineering and Integration Manager

, Chief Architect
 Quality and Mission Assurance Manager

, Supplier Management and Procurement (SM & P) Manager
Operations Director

Project Manger, Tucson Sector
 Life Cycle Cost Manager
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(b) (6)
(b) (6)
(b) (6)
(b) (6)
(b) (6)
(b) (6)
(b) (6)
(b) (6)
(b) (6)

(b) (6)
(b) (6)

(b) (4)



Contract Manager
 SBInet Program Manager

 SBInet Program Manger
  SBInet Program Manager

[End of Clause]

                  

H.8 3052.216-71  DETERMINATION OF AWARD FEE (DEC 2003)

(a) The Government shall evaluate contractor performance at the end of each specified evaluation period(s) to 
determine the amount of award.  The contractor agrees that the amount of award and the award fee 
methodology are unilateral decisions to be made at the sole discretion of the Government.

(b) Contractor performance shall be evaluated according to a Performance Evaluation Plan.  The contractor shall 
be periodically informed of the quality of its performance and areas in which improvements are expected.

(c) The contractor shall be promptly advised, in writing, of the determination and reasons why the award fee was or 
was not earned.  The contractor may submit a performance self-evaluation for each evaluation period.  The 
amount of award is at the sole discretion of the Government but any self-evaluation received within 30 days 
after the end of the current evaluation period will be given such consideration, as may be deemed appropriate 
by the Government.

(d) The Government may specify that a fee not earned during a given evaluation period may be accumulated and 
be available for allocation to one or more subsequent periods.  In that event, the distribution of award fee shall 
be adjusted to reflect such allocations.

[End of Clause]

H.9 EARNED VALUE MANAGEMENT
  In accordance with OMB Circular A-11, the Government will use Earned Value Management (EVM) to monitor 
tasks under SBInet.  The Contractor shall provide EVM that meets the criteria as defined in the current American 
National Standards Institute/Electronic Industries Alliance (ANSI/EIA) Standard 748-1998, Earned Value 
Management Systems, approved May 19, 1998.

  Task orders (TO) in support of programs that have assets in the development, modernization, or enhancement 
phase will require the use of EVM to measure the cost, schedule, and performance of those assets against the 
established baseline.  For task orders that are greater than or equal to $5M, the Government requires full 
compliance with the ANSI/EIA Standard 748 (1998) guidelines, with self-verification.  For those task orders that are 
less than $5M but greater than or equal to $1M, the Government requires compliance to a specific subset of the 
ANSI-748 guidelines, with self-verification.  For task orders that are under $1M annual cost, Earned Value 
Management is at the discretion of the Program Manager.  The Contractor shall self-verify the compliance of its 
system.  The Government reserves the right to apply the higher alternative EVM standard to Prime Contractors 
with multiple task orders with a total cumulative value greater than $5M and greater than $1M.  The Government 
reserves the right to obtain independent verification of a Prime Contractor's EVM system.

  The following section provides the basic requirements thresholds while specific application will be determined by 
the Government at the task order level based on value, risk, and the nature of the work to be performed. 

Task Order Cost-based Applicable ANSI Standard- Applicable
Level Task Order Fixed Price 748 Compliance Contract

Task Order Provision
Alternative I >/= $5M Yes Yes *  Full H.9.1

*  Self-verified
    EVMS
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(b) (6)
(b) (6)
(b) (6)

(b) (6)

(b) (4)
(b) (4)

(b) (4)



Alternative II >/= $1M, Yes Yes *  Mandatory H.9.2
<$5M     Subset of ten 

    Guidelines
*  Self-verified
    EVMS

Alternative III < $1M Discretionary Discretionary *  Discretionary H.9.3
*  Up to Subset 
    of ten if used

 [End of clause]
                  

H.10 EARNED VALUE MANAGEMENT - ALTERNATIVE I
(See Section H.9 for Applicability)
(a) In the performance of the TO, the Contractor shall use an earned value management system (EVMS) that complies 
with the criteria provided in ANSI/EIA-748, appropriately tailored to the task order and has been self verified. 

(b) If at any time during performance of the TO the self verification is determined to be defective, the Contractor shall 
correct the defect at no additional cost to the government.

(c) The Contractor shall participate in integrated baseline reviews. Such reviews shall be scheduled as early as 
practicable and should be conducted within 90 calendar days after (1) task order award, (2) the exercise of significant 
task order options, or (3) the incorporation of major modifications. The objective of the integrated baseline review is for 
the Government and the Contractor to jointly assess areas, such as the Contractor's planning, to ensure complete 
coverage of the statement of work, logical scheduling of the work activities, adequate resourcing, and identification of 
inherent risks.

(d) The Contractor shall provide the Cost Performance Report in the format specified in Section J, Attachment 7 in 
accordance with the requirements of this task order.

(e) The Contractor shall provide an Integrated Master Schedule as part of each EVMS report.

(f) The approved EVMS shall only be modified by written bilateral modification to the task order.  

(g) The Contractor agrees to provide access to all pertinent records and data requested by the TO Contracting Officer or 
duly authorized representative to validate and verify the accuracy and completeness of the EVMS data and ensure that 
the EVMS complies, and continues to comply, with the ANSI/EIA-748 standard referenced in paragraph (a) of this clause. 

[End of clause]
                 

H.11EARNED VALUE MANAGEMENT - ALTERNATIVE II
(See Section H.9 for Applicability)
(a) In the performance of the TO, the Contractor shall use an earned value management system (EVMS) that complies 

with the following ten (10) Intent Guidelines provided in ANSI/EIA-748, appropriately tailored to the task order, and 
has been self verified. 

(1) EVM Intent Guideline 1: Define the authorized work elements for the program.  A work breakdown structure 
(WBS), tailored for effective internal management control, is commonly used in this process.

(2) EVM Intent Guideline 2: Identify the program organizational structure, including the major subcontractors 
responsible for accomplishing the authorized work, and define the organizational elements in which work will be 
planned and controlled.

(3) EVM Intent Guideline 3: Provide for the integration of the company's planning, scheduling, budgeting, work 
authorization and cost accumulation processes with each other and, as appropriate, the program WBS and the 
program organizational structure.

(4) EVM Intent Guideline 6: Schedule the authorized work in a manner which describes the sequence of work 
and identifies the significant task interdependencies required to meet the requirements of the program.
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(5) EVM Intent Guideline 7: Identify physical products, milestones, technical performance goals or other 
indicators that will be used to measure progress.

(6) EVM Intent Guideline 8: Establish and maintain a time-phased budget baseline, at the control account level, 
against which program performance can be measured.  Initial budgets established for performance 
measurement will be based on either internal management goals or the external customer-negotiated target cost, 
including estimates for authorized but undefinitized work.  Budget for far-term efforts may be held in higher level 
accounts until an appropriate time for allocation at the control account level.  On government contracts, if an 
over-target baseline is used for performance measurement reporting purposes; prior notification must be 
provided to the customer.

(7) EVM Intent Guideline 16: Record direct costs in a manner consistent with the budgets in a formal system 
controlled by the general books of account.

(8) EVM Intent Guideline 22: At least on a monthly basis, generate the following information at the control 
account and other levels as necessary for management control using actual cost data from, or reconcilable with, 
the accounting system:

(a) Comparison of the amount of planned budget and the amount of budget earned for work accomplished.  This 
comparison provides the schedule variance.

(b) If at any time during performance of the TO the self verification is determined to be defective, the Contractor 
shall correct the defect at no additional cost to the government.

(9) EVM Intent Guideline 27: Develop revised estimates of cost at completion based on performance to date, 
commitment values for material, and estimates of future conditions.  Compare this information with the 
performance measurement baseline to identify variances at completion important to company management and 
any applicable customer reporting requirements including statements of funding requirements

(10) EVM Intent Guideline 28: Incorporate authorized changes in a timely manner, recording the effects in 
budgets and schedules.  In the directed effort prior to negotiation of a change, base such revisions on the 
amount estimated and budgeted to the program organizations

(b) If at any time during performance of the TO, the self verification is determined to be defective, the Contractor shall 
correct the defect at no additional cost to the government

(c) The Government requires integrated baseline reviews. Such reviews shall be scheduled as early as practicable and 
should be conducted within ninety (90) calendar days after (1) task order award, (2) the exercise of significant task 
order options, or (3) the incorporation of major modifications. The objective of the integrated baseline review is for 
the Government and the Contractor to jointly assess areas, such as the Contractor's planning, to ensure complete 
coverage of the statement of work, logical scheduling of the work activities, adequate resourcing, and identification of 
inherent risks.

(d) The Contractor shall provide the Cost Performance Report in accordance with the requirements of this task order.

(e) The Contractor shall provide an Integrated Master Schedule as part of each EVMS report.

(f) The approved EVMS shall only be modified by written bilateral modification to the task order.  

(g) The Contractor agrees to provide access to all pertinent records and data requested by the TO Contracting Officer or 
duly authorized representative to validate and verify the accuracy and completeness of the EVMS data and ensure 
that the EVMS complies, and continues to comply, with the ANSI/EIA-748 standard referenced in paragraph (a) of 
this clause. 

[End of clause]
                 

H.12  EARNED VALUE MANAGEMENT - ALTERNATIVE III
(See Section H.9 for Applicability)
(a) In the performance of the TO, the Contractor shall use an earned value management system (EVMS) that 
complies with up to ten (10) of the criteria listed below appropriately tailored to the TO and has been self verified.

(1) EVM Intent Guideline 1: Define the authorized work elements for the program.  A work breakdown structure 
(WBS), tailored for effective internal management control, is commonly used in this process
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(2) EVM Intent Guideline 2: Identify the program organizational structure, including the major subcontractors 
responsible for accomplishing the authorized work, and define the organizational elements in which work will 
be planned and controlled

(3) EVM Intent Guideline 3: Provide for the integration of the company's planning, scheduling, budgeting, work 
authorization and cost accumulation processes with each other and, as appropriate, the program WBS and 
the program organizational structure

(4) EVM Intent Guideline 6: Schedule the authorized work in a manner which describes the sequence of work 
and identifies the significant task interdependencies required to meet the requirements of the program

(5) EVM Intent Guideline 7: Identify physical products, milestones, technical performance goals or other 
indicators that will be used to measure progress

(6) EVM Intent Guideline 8: Establish and maintain a time-phased budget baseline, at the control account level, 
against which program performance can be measured.  Initial budgets established for performance 
measurement will be based on either internal management goals or the external customer-negotiated target 
cost, including estimates for authorized but undefinitized work.  Budget for far-term efforts may be held in 
higher level accounts until an appropriate time for allocation at the control account level.  On government 
contracts, if an over-target baseline is used for performance measurement reporting purposes; prior 
notification must be provided to the customer.

(7) EVM Intent Guideline 16: Record direct costs in a manner consistent with the budgets in a formal system 
controlled by the general books of account

(8) EVM Intent Guideline 22: At least on a monthly basis, generate the following information at the control 
account and other levels as necessary for management control using actual cost data from, or reconcilable 
with, the accounting system:

(a) Comparison of the amount of planned budget and the amount of budget earned for work 
accomplished.  This comparison provides the schedule variance.

(b) If at any time during performance of the TO the self verification is determined to be defective, the 
Contractor shall correct the defect at no additional cost to the government.

(9) EVM Intent Guideline 27: Develop revised estimates of cost at completion based on performance to date, 
commitment values for material, and estimates of future conditions.  Compare this information with the 
performance measurement baseline to identify variances at completion important to company management 
and any applicable customer reporting requirements including statements of funding requirements.

(10) EVM Intent Guideline 28: Incorporate authorized changes in a timely manner, recording the effects in 
budgets and schedules.  In the directed effort prior to negotiation of a change, base such revisions on the 
amount estimated and budgeted to the program organizations.

(b) If at any time during performance of the task order, the self verification is determined to be defective, the Contractor 
shall correct the defect at no additional cost to the government.

(c) The Government requires integrated baseline reviews. Such reviews shall be scheduled as early as practicable and 
should be conducted within 90 calendar days after (1) task order award, (2) the exercise of significant task order 
options, or (3) the incorporation of major modifications. The objective of the integrated baseline review is for the 
Government and the Contractor to jointly assess areas, such as the Contractor's planning, to ensure complete 
coverage of the statement of work, logical scheduling of the work activities, adequate resourcing, and identification of 
inherent risks

(d) The Contractor shall provide the Cost Performance Report in accordance with the requirements of the task order.

(e) The Contractor shall provide an Integrated Master Schedule as part of each EVMS report.

(f) The approved EVMS shall only be modified by written bilateral modification to the task order.  
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(g) The Contractor agrees to provide access to all pertinent records and data requested by the TO Contracting Officer or 
duly authorized representative to validate and verify the accuracy and completeness of the EVMS data and ensure 
that the EVMS complies, and continues to comply, with the criteria referenced in paragraph (a) of this clause.

[End of clause]
                 

H.13 3052.216-72  PERFORMANCE EVALUATION PLAN (DEC 2003)

(a) A Performance Evaluation Plan shall be unilaterally established by the Government based on the criteria stated 
in the contract and used for the determination of award fee.  This plan shall include the criteria used to evaluate 
each area and the percentage of award fee (if any) available for each area.  A copy of the plan shall be 
provided to the contractor 30 calendar days prior to the start of the first evaluation period.

(b) The criteria contained within the Performance Evaluation Plan may relate to: (1) Technical (including schedule) 
requirements if appropriate; (2) Management; and (3) Cost.

(c) The Performance Evaluation Plan may, consistent with the contract, be revised unilaterally by the Government 
at any time during the period of performance.  Notification of such changes shall be provided to the contractor 
30 calendar days prior to the start of the evaluation period to which the change will apply.

[End of Clause]

H.14 3052.216-73  DISTRIBUTION OF AWARD FEE (DEC 2003)

(a) The total amount of award fee available under this contract is assigned according to the following evaluation 
periods and amounts:

To Be Determined

 (b) Payment of the base fee and award fee shall be made, provided that after payment of 85 percent of the base 
fee and potential award fee, the Government may withhold further payment of the base fee and award fee until 
a reserve is set aside in an amount that the Government considers necessary to protect its interest.  This 
reserve shall not exceed 15 percent of the total base fee and potential award fee or $100,000, whichever is less.

(c) In the event of contract termination, either in whole or in part, the amount of award fee available shall represent 
a pro rata distribution associated with evaluation period activities or events as determined by the Government.

(d) The Government will promptly make payment of any award fee upon the submission by the contractor to the 
contracting officer's authorized representative, of a public voucher or invoice in the amount of the total fee 
earned for the period evaluated.  Payment may be made without using a contract modification.

[End of Clause]

H.15 3052.219-71  DHS MENTOR-PROTEGE PROGRAM (JUN 2006)

(a) Large businesses are encouraged to participate in the DHS Mentor-Protege program for the purpose of 
providing developmental assistance to eligible small business protege entities to enhance their capabilities and 
increase their participation in DHS contracts.

(b) The program consists of:

(1) Mentor firms, which are large prime contractors capable of providing developmental assistance;

(2) Protege firms, which are small businesses, veteran-owned small businesses, service-disabled 
veteran-owned small businesses, HUBZone small businesses, small disadvantaged businesses, and 
women-owned small business concerns; and
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(3) Mentor-Protege agreements, approved by the DHS OSDBU.

(c) Mentor participation in the program means providing business developmental assistance to aid Protege in 
developing the requisite expertise to effectively compete for and successfully perform DHS contracts and 
subcontracts.

(d) Large business prime contractors serving as mentors in the DHS Mentor-Protege program, are eligible for a 
post-award incentive for subcontracting plan credit. The mentor may receive credit for costs it incurs to provide 
assistance to a protege firm. The mentor may use this additional credit towards attaining its subcontracting plan 
participation goal under the same or another DHS contract. The amount of credit given to a mentor firm for 
these protege developmental assistance costs shall be calculated on a dollar for dollar basis and reported in the 
Summary Subcontract Report via the Electronic Subcontracting Reporting System (eSRS) at http:
//www.esrs.gov. For example, a mentor/large business prime contractor would report a $10,000 subcontract to 
the protege/small business subcontractor and $5,000 of developmental assistance to the protege/small 
business subcontractor as $15,000. The Mentor and Protege will submit a signed joint statement agreeing on 
the dollar value of the developmental assistance and the Summary Subcontract Report.

(e) Contractors interested in participating in the program are encouraged to contact the DHS OSDBU for more 
information.

[End of Clause]

H.16 3052.222-70  STRIKES OR PICKETING AFFECTING TIMELY COMPLETION OF THE CONTRACT WORK (DEC 
2003)

Notwithstanding any other provision hereof, the Contractor is responsible for delays arising out of labor disputes, 
including but not limited to strikes, if such strikes are reasonably avoidable.  A delay caused by a strike or by 
picketing which constitutes an unfair labor practice is not excusable unless the Contractor takes all reasonable and 
appropriate action to end such a strike or picketing, such as the filing of a charge with the National Labor Relations 
Board, the use of other available Government procedures, and the use of private boards or organizations for the 
settlement of disputes.

[End of Clause]

H.17 3052.222-71  STRIKES OR PICKETING AFFECTING ACCESS TO A DHS FACILITY (DEC 2003)

If the Contracting Officer notifies the Contractor in writing that a strike or picketing: (a) is directed at the Contractor 
or subcontractor or any employee of either; and (b) impedes or threatens to impede access by any person to a DHS 
facility where the site of the work is located, the Contractor shall take all appropriate action to end such strike or 
picketing, including, if necessary, the filing of a charge of unfair labor practice with the National Labor Relations 
Board or the use of other available judicial or administrative remedies.

[End of Clause]

H.18 INSURANCE UNDER COST REIMBURSABLE CONTRACTS (MAR 2003)

Pursuant to FAR 28.307-1, prior to purchasing insurance under a group insurance plan, the Contractor must submit 
the plan to the Contracting Officer for approval.

Any change in benefits provided under an approved plan that can be reasonably be expected to increase 
significantly the cost to the Government requires similar approval.

HSBP1006D01353 SECTION: H

Page: 24

//www.esrs.gov


Any plan submitted must provide for the Government to share in any premium refunds or credits paid or otherwise 
provided to the contractor.  In determining the Government's share in any refunds or credits, consideration shall be 
given to any special reserves or other refunds to which the contractor may be entitled in the future.

[End of Clause]

H.19 GOVERNMENT CONSENT OF PUBLICATION/ENDORSEMENT (MAR 2003)

Under no circumstances shall the Contractor, or anyone acting on behalf of the Contractor, refer to the supplies, 
services, or equipment furnished pursuant to the provisions of this contract in any news release or commercial 
advertising without first obtaining explicit written consent to do so from the Contracting Officer.

The Contractor agrees not to refer to awards in commercial advertising in such a manner as to state or imply that 
the product or service provided is endorsed or preferred by the Federal Government or is considered by the 
Government to be superior to other products or services.

[End of Clause]

H.20 SECURITY PROCEDURES (MAY 2003)

A. Controls

The Contractor shall comply with the U.S. Bureau of Customs and Border Protection (CBP) administrative, physical 
and technical security controls to ensure that the Government's security requirements are met.

B. Identification Badges

All Contractor employees shall be required to wear identification badges when working in Government facilities.

C. Security Background Data

A Contractor employee shall not begin working under the contract until the entire background investigation (BI) is 
completed with approval from CBP, Security Programs Division.  Exceptions to this requirement will be handled on 
a case-by-case basis, and access to facilities, systems, data, etc. will be limited until the individual is cleared.
Contractor employee personnel hired to work within the United States or its territories and possessions that require 
access to CBP facilities, information systems, security items and products, and/or sensitive but unclassified 
information shall either be U.S. citizens or have lawful permanent resident status.
The following security screening requirements apply to both U. S. citizens and lawful permanent residents who are 
hired as Contractor personnel.  All personnel employed by the Contractor or responsible to the Contractor for the 
performance of work hereunder shall either currently possess or be able to favorably pass a background 
investigation.  The Contractor shall submit within ten (10) working days after award of this contract a list containing 
the full name, social security number, and date of birth of these people who claim to have successfully passed a 
background investigation by the CBP, or submit such information and documentation as may be required by the 
Government to have a BI performed for all personnel.  The information must be correct and be reviewed by a 
Customs Official for completeness.  Normally this shall consist of SF-85P, "Questionnaire for Public Trust Positions;" 
FD-258, "Fingerprint Chart;" and a Financial Statement.
Failure of any Contractor personnel to pass a BI means that the Contractor has failed to satisfy the contract's 
requirement to provide cleared personnel.  The continuing failure to meet the requirement to provide cleared 
personnel is grounds for termination of the contract, unless cleared personnel are timely provided as replacements.  
The Contractor must provide a qualified replacement capable of passing a BI for any person who fails to 
successfully pass a BI.  This policy also applies to any personnel hired as replacements during the term of the 
contract.  The Contracting Officer must approve all personnel replacements.
Estimated completion of the investigation is approximately ninety (90) to one-hundred twenty (120) days from the 
date the completed forms are received in the Security Programs Division.
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D. Notification of Personnel Changes

The Contractor shall notify the Contracting Officer's Technical Representative and the Contracting Officer via phone, 
FAX, or electronic transmission, no later than one work day after any personnel changes occur. Written confirmation 
is required for phone notification.  This includes, but is not limited to, name changes, resignations, terminations, and 
reassignments (i.e., to another contract.)
The Contractor shall notify the OIT Information Systems Security Branch (ISSB) of any change in access 
requirements for its employees no later than one day after any personnel changes occur.  This includes name 
changes, resignations, terminations, and transfers to other Contractors. The Contractor shall provide the following 
information to OIT ISSB at TEL: (703) 921-6116 and FAX (703) 921-6570: full name, social security number, 
effective date, and reason for change.

E. Separation Procedures

In accordance with Customs Directive No. 51715-006, "Separation Procedures for Contractor Employees," the 
Contractor is responsible for ensuring that all separating employees complete relevant portions of the Contractor 
Employee Separation Clearance, Customs Form 242.  This requirement covers all Contractor employees who 
depart while a contract is still active (including resignation, termination, etc.) or upon final contract completion. 
Failure of a Contractor to properly comply with these requirements shall be documented and considered when 
completing Contractor Performance Reports.

F. General Security Responsibilities During Performance

The Contractor shall ensure that its employees follow the general procedures governing physical, environmental, 
and information security described in the various CBP regulations pertaining thereto, good business practices, and 
the specifications, directives, and manuals for conducting work to generate the products as required by this contract. 
 Personnel will be responsible for the physical security of their area and government furnished equipment (GFE) 
issued to them under the provisions of the contract.

G. Non-Disclosure Agreements

When determined to be appropriate, Contractor employees may be required to execute a non-disclosure agreement 
as a condition to access of sensitive but unclassified information.

[End of Clause]

                 

H.21 DISCLOSURE OF INFORMATION (MAR 2003)

A. General

Any information made available to the Contractor by the Government shall be used only for the purpose of 
carrying out the provisions of this contract and shall not be divulged or made known in any manner to any 
persons except as may be necessary in the performance of the contract.

B. Technical Data Rights

The Contractor shall not use, disclose, reproduce, or otherwise divulge or transfuse to any persons any 
technical information or data licensed for use by the Government that bears any type of restrictive or proprietary 
legend except as may be necessary in the performance of the contract. Refer to the Rights in Data clause for 
additional information.

C. Privacy Act
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In performance of this contract the Contractor assumes the responsibility for protecting the confidentiality of all 
Government records and/or protected data provided for performance under the contract and shall ensure that (a) 
all work performed by any subcontractor is subject to the disclosure restrictions set forth above and (b) all 
subcontract work be performed under the supervision of the Contractor or its employees.

[End of Clause]

                 

H.22 TRAVEL (MAR 2003)

Travel and per diem rates for reimbursement purposes shall be in accordance with acceptable accounting 
procedures, the Federal Travel Regulations, and the Federal Acquisition Regulation (FAR) 31.205-46.

[End of Clause]

H.23 NON-PERSONAL SERVICE (MAR 2003)

1. The Government and the contractor agree and understand the services to be performed under this contract are 
non-personal in nature.  The Contractor shall not perform any inherently Governmental functions under this 
contract as described in Office of Federal Procurement Policy Letter 93-1.

2. The services to be performed under this contract do not require the Contractor or his employees to exercise 
personal judgment and discretion on behalf of the Government, but rather, the Contractor's employees will act 
and exercise personal judgment and discretion on behalf of the Contractor.

3. The parties also recognize and agree that no employer-employee relationship exists or will exist between the 
Government and the Contractor.  The Contractor and the Contractor's employees are not employees of the 
Federal Government and are not eligible for entitlement and benefits given federal employees.  Contractor 
personnel under this contract shall not:
(a) Be placed in a position where there is an appearance that they are employed by the Government or are 

under the supervision, direction, or evaluation of any Government employee.  The applicable employee 
supervisor shall give all individual employee assignments and daily work direction.

(b) Hold him or herself out to be a Government employee, agent or representative or state orally or in writing at 
any time that he or she is acting on behalf of the Government.  In all communications with third parties in 
connection with this contract, Contractor employees shall identify themselves as such and specify the name 
of the company for which they work.

(c) Be placed in a position of command, supervision, administration or control over Government personnel or 
personnel of other Government contractors, or become a part of the government organization.  In all 
communications with other Government contractors in connection with this contract, the Contractor 
employee shall state that they have no authority to change the contract in any way.  If the other Contractor 
believes this communication to be direction to change their contract, it should notify the CO for that contract 
and not carry out the direction until a clarification has been issued by the CO.

4. If the Contractor believes any Government action or communication has been given that would create a personal 
service relationship between the Government and any Contractor employee, the Contractor shall promptly notify 
the CO of this communication or action.

5. Rules, regulations directives and requirements which are issued by U.S. Customs and Border Protection (CBP) 
under its responsibility for good order, administration and security are applicable to all personnel who enter CBP 
installations or who travel on Government transportation.  This is not to be construed or interpreted to establish 
any degree of Government control that is inconsistent with a non-personal services contract.

[End of Clause]
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H.24 HOLIDAYS AND ADMINISTRATIVE LEAVE (MAR 2003)

U.S. Customs and Border Protection (CBP) personnel observe the following days as holidays:

New Year's Day                          Labor Day
Martin Luther King's Birthday           Columbus Day
Presidents' Day                         Veteran's Day
Memorial Day                            Thanksgiving Day
Independence Day                        Christmas Day

Any other day designated by Federal statute, by Executive Order or by the President's proclamation.
When any such day falls on a Saturday, the preceding Friday is observed. When any such day falls on a Sunday, 
the following Monday is observed. Observance of such days by Government personnel shall not be cause for an 
extension to the delivery schedule or period of performance or adjustment to the price, except as set forth in the 
contract.
Except for designated around-the-clock or emergency operations, contractor personnel will not be able to perform 
on site under this contract with CBP on holidays set forth above.  The contractor will not charge any holiday as a 
direct charge to the contract.  In the event Contractor personnel work during a holiday other than those above, no 
form of holiday or other premium compensation will be reimbursed as either a direct or indirect cost.  However, this 
does not preclude reimbursement for authorized overtime work.
In the event CBP grants administrative leave to its Government employees, at the site, on-site contractor personnel 
shall also be dismissed if the site is being closed.  However, the Contractor shall continue to provide sufficient 
personnel to perform around-the-clock requirements of critical efforts already in progress or scheduled and shall be 
guided by the instructions issued by the Contracting Officer or her/his duly appointed representative.  In each 
instance when the site is closed to Contractor personnel as a result of inclement weather, potentially hazardous 
conditions, explosions, or other special circumstances; the Contractor will direct its staff as necessary to take 
actions such as reporting to its own site(s) or taking appropriate leave consistent with its policies.  The cost of 
salaries and wages to the Contractor for the period of any such site closure are a reimbursable item of direct cost 
under the contract for employees whose regular time is normally a direct charge if they continue to perform contract 
work; otherwise, costs incurred because of site closure are reimbursable as indirect cost in accordance with the 
Contractor's established accounting policy.

[End of Clause]

                 

H.25 ADDITIONAL CONTRACTOR PERSONNEL REQUIREMENTS (MAR 2003)

The Contractor will ensure that its employees will identify themselves as employees of their respective company 
while working on U.S.Customs and Border Protection (CBP) contracts.  For example, contractor personnel shall 
introduce themselves and sign attendance logs as employees of their respective companies, not as CBP employees.

The Contractor will ensure that its personnel use the following format signature on all official e-mails generated by 
CBP computers:

[Name]
[Position or Professional Title]
[Company Name]
Supporting the XXX Division/Office...
Bureau of Customs and Border Protection
[Phone]
[FAX]
[Other contact information as desired]

[End of Clause]
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H.26 MEETINGS/CONFERENCES

  Pre-award meetings or conferences may be necessary to resolve problems and to facilitate understanding of the 
technical requirements of the contract or task orders.  All costs associated with attendance at pre-award 
meetings/conferences shall be incidental to the contract and not separately billed. 

[End of Clause]

                 
H.27 POST AWARD CONFERENCE 

  A post-award conference may be held within ten (10) business days after contract award.  If held, the Contractor 
shall participate in this conference.  The purpose of the post award conference is to aid both the Contractor and the 
Government in achieving a clear and mutual understanding of all contract requirements and to identify and resolve 
potential problems (see FAR Subpart 42.5). 

[End of Clause]

                 
H.28 52.219-9 SMALL BUSINESS SUBCONTRACTING PLAN (JUL 2005) (DEVIATION)

(a) This clause does not apply to small business concerns.

(b) Definitions.  As used in this clause --

"Commercial item" means a product or service that satisfies the definition of commercial item in section 
2.101 of the Federal Acquisition Regulation.

"Commercial plan" means a subcontracting plan (including goals) that covers the offeror's fiscal year and 
that applies to the entire production of commercial items sold by either the entire company or a portion 
thereof (e.g., division, plant, or product line).

"Individual contract plan" means a subcontracting plan that covers the entire contract period (including 
option periods), applies to a specific contract, and has goals that are based on the offeror's planned 
subcontracting in support of the specific contract, except that indirect costs incurred for common or joint 
purposes may be allocated on a prorated basis to the contract.

"Master plan" means a subcontracting plan that contains all the required elements of an individual contract 
plan, except goals, and may be incorporated into individual contract plans, provided the master plan has 
been approved.

"Subcontract" means any agreement (other than one involving an employer-employee relationship) entered 
into by a Federal Government prime Contractor or subcontractor calling for supplies or services required for 
performance of the contract or subcontract.

"Direct Subcontract Award" means a subcontract award that is identified with the performance of one or 
more specific Government contracts.

"Indirect Subcontract Award" means a subcontract award which, because of incurrence for common or joint 
purposes, is not identified with one or more specific Government contracts.  Such subcontract awards are 
related to Government contract performance but remain for allocation after direct subcontract awards have 
been determined and identified to specific Government contracts.

(c) The offeror, upon request by the Contracting Officer, shall submit and negotiate a subcontracting plan, where 
applicable, that separately addresses subcontracting with small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business concerns, small disadvantaged 
business, and women-owned small business concerns.  If the offeror is submitting an individual contract plan, 
the plan must separately address subcontracting with small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and 
women-owned small business concerns, with a separate part for the basic contract and separate parts for 
each option (if any).  The plan shall be included in and made a part of the resultant contract.  The 
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subcontracting plan shall be negotiated within the time specified by the Contracting Officer.  Failure to submit 
and negotiate the subcontracting plan shall make the offeror ineligible for award of a contract. 

(d) The offeror's subcontracting plan shall include the following:

(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of small 
business, veteran-owned small business, service-disabled veteran-owned small business, HUBZone small 
business, small disadvantaged business, and women-owned small business concerns as subcontractors.  
The offeror shall include all subcontracts that contribute to contract performance, and may include a 
proportionate share of products and services that are normally allocated as indirect costs.

(2) A statement of --

(i) Total dollars planned to be subcontracted for an individual contract plan; or the offeror's total 
projected sales, expressed in dollars, and the total value of projected subcontracts to support the 
sales for a commercial plan;

(ii) Total dollars planned to be subcontracted to small business concerns;

(iii) Total dollars planned to be subcontracted to veteran-owned small business concerns;

(iv) Total dollars planned to be subcontracted to service-disabled veteran-owned small business;

(v) Total dollars planned to be subcontracted to HUBZone small business concerns;

(vi) Total dollars planned to be subcontracted to small disadvantaged business concerns; and

(vii) Total dollars planned to be subcontracted to women-owned small business concerns.

(3) A description of the principal types of supplies and services to be subcontracted, and an identification of 
the types planned for subcontracting to --

(i) Small business concerns;

(ii) Veteran-owned small business concerns;

(iii) Service-disabled veteran-owned small business concerns;

(iv) HUBZone small business concerns;

(v) Small disadvantaged business concerns; and

(vi) Women-owned small business concerns.

(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of this clause.

(5) A description of the method used to identify potential sources for solicitation purposes (e.g., existing 
company source lists, the Central Contractor Registration database's (CCR's) Dynamic Small Business 
Search function, veterans service organizations, the National Minority Purchasing Council Vendor 
Information Service, the Research and Information Division of the Minority Business Development Agency 
in the Department of Commerce, or small, HUBZone, small disadvantaged, and women-owned small 
business trade associations).  A firm may rely on the information contained in CCR's Dynamic Small 
Business Search function, as an accurate representation of a concern's size and ownership characteristics 
for the purposes of maintaining a small, veteran-owned small, Service-disabled veteran-owned small, 
HUBZone small, small disadvantaged, and women-owned small business source list.  Use of CCR's 
Dynamic Small Business Search function as its source list does not relieve a firm of its responsibilities 
(e.g., outreach, assistance, counseling, or publicizing subcontracting opportunities) in this clause.

(6) A statement as to whether or not the offeror included indirect costs in establishing subcontracting goals, 
and a description of the method used to determine the proportionate share of indirect costs to be incurred 
with --

(i)  Small business concerns;

(ii) Veteran-owned small business concerns;

(iii) Service-disabled veteran-owned small business concerns;

(iv) HUBZone small business concerns;
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(v)  Small disadvantaged business concerns; and

(vi) Women-owned small business concerns.

(7) The name of the individual employed by the offeror who will administer the offeror's subcontracting 
program, and a description of the duties of the individual.

(8) A description of the efforts the offeror will make to assure that small business, veteran-owned small 
business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged 
business, and women-owned small business concerns have an equitable opportunity to compete for 
subcontracts.

(9) Assurances that the offeror will include the clause of this contract entitled "Utilization of Small Business 
Concerns" in all subcontracts that offer further subcontracting opportunities, and that the offeror will 
require all subcontractors (except small business concerns) that receive subcontracts in excess of 
$500,000 ($1,000,000 for construction of any public facility) to adopt a subcontracting plan that complies 
with the requirements of this clause.

(10)   Assurances that the offeror will --

(i)  Cooperate in any studies or surveys as may be required;

(ii) Submit periodic reports so that the Government can determine the extent of compliance by the 
offeror with the subcontracting plan;

(iii) Submit the Individual Subcontract Report, and/or the Summary Subcontract, Report, in 
accordance with paragraph (j) of this clause, using the web-based Electronic Subcontracting 
Reporting System (eSRS, at http://www.esrs.gov).  The reports shall provide information on 
subcontract awards to small business concerns, veteran-owned small business concerns, 
service-disabled veteran-owned small business concerns, HUBZone small business concerns, 
small disadvantaged business concerns, women-owned small business concerns, and Historically 
Black Colleges and Universities and Minority Institutions. Reporting shall be in accordance with 
the instructions in eSRS as supplemented by agency regulations.

(iv) Ensure that its subcontractors with subcontracting plans agree to submit the Individual 
Subcontract Report and/or the Summary subcontract Report using eSRS. 

(v)  Provide the prime contract number, the order number, if applicable, and the prime 
contractor's DUNS number and to all first-tier subcontractors with subcontracting plans so they 
can enter this information into eSRS with its reports; and

(vi) Ensure that all subcontractors with subcontracting plans under the flow-down requirements of 
subparagraph (d)(9) above, at every tier, provide the prime contract number, the order number, if 
applicable, and its own DUNS number to all of its subcontractors with subcontracting plans.

(11)   A description of the types of records that will be maintained concerning procedures that have 
been adopted to comply with the requirements and goals in the plan, including establishing source lists; 
and a description of the offeror's efforts to locate small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, 
and women-owned small business concerns and award subcontracts to them.  The records shall include 
at least the following (on a plant-wide or company-wide basis, unless otherwise indicated):

(i)  Source lists (e.g., CCR's Dynamic Small Business Search function), guides, and other data that 
identify small business, veteran-owned small business, service-disabled veteran-owned small 
business, HUBZone small business, small disadvantaged business, and women-owned small 
business concerns.

(ii) Organizations contacted in an attempt to locate sources that are small business, veteran-owned 
small business, service-disabled veteran-owned small business, HUBZone small business, small 
disadvantaged business, or women-owned small business concerns.

(iii) Records on each subcontract solicitation resulting in an award of more than $100,000, indicating --

(A) Whether small business concerns were solicited and, if not, why not;
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(B) Whether veteran-owned small business concerns were solicited and, if not, why not; 

(C) Whether service-disabled veteran-owned small business concerns were solicited and, if 
not, why not; 

(D) Whether HUBZone small business concerns were solicited and, if not, why not;

(E) Whether small disadvantaged business concerns were solicited and, if not, why not;

(F) Whether women-owned small business concerns were solicited and, if not, why not; and

(G) If applicable, the reason award was not made to a small business concern.

(iv) Records of any outreach efforts to contact --

(A) Trade associations;

(B) Business development organizations; 

(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and 
women-owned small business sources; and 

(D) Veterans service organizations.

(v)  Records of internal guidance and encouragement provided to buyers through --

(A) Workshops, seminars, training, etc.; and

(B) Monitoring performance to evaluate compliance with the program's requirements.

(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the 
Government, including the name, address, and business size of each subcontractor.  Contractors 
having commercial plans need not comply with this requirement.

(e) In order to effectively implement this plan to the extent consistent with efficient contract performance, the 
Contractor shall perform the following functions:

(1) Assist small business, veteran-owned small business, service-disabled veteran-owned small business, 
HUBZone small business, small disadvantaged business, and women-owned small business concerns by 
arranging solicitations, time for the preparation of bids, quantities, specifications, and delivery schedules 
so as to facilitate the participation by such concerns.  Where the Contractor's lists of potential small 
business, veteran-owned small business, service-disabled veteran-owned small business, HUBZone small 
business, small disadvantaged business, and women-owned small business subcontractors are 
excessively long, reasonable effort shall be made to give all such small business concerns an opportunity 
to compete over a period of time.

(2) Provide adequate and timely consideration of the potentialities of small business, veteran-owned small 
business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged 
business, and women-owned small business concerns in all "make-or-buy" decisions.

(3) Counsel and discuss subcontracting opportunities with representatives of small business, veteran-owned 
small business, service-disabled veteran-owned small business, HUBZone small business, small 
disadvantaged business, and women-owned small business firms.

(4) Confirm that a subcontractor representing itself as a HUBZone small business concern is identified as a 
certified HUBZone small business concern by accessing the Central Contractor Registration (CCR) 
database or by contacting SBA.

(5) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business 
status as small, veteran-owned small business, HUBZone small, small disadvantaged, or women-owned 
small business for the purpose of obtaining a subcontract that is to be included as part or all of a goal 
contained in the Contractor's subcontracting plan.

(f) A master plan on a plant or division-wide basis that contains all the elements required by paragraph (d) of this 
clause, except goals, may be incorporated by reference as a part of the subcontracting plan required of the 
offeror by this clause; provided --
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(1) The master plan has been approved;

(2) The offeror ensures that the master plan is updated as necessary and provides copies of the approved 
master plan, including evidence of its approval, to the Contracting Officer; and

(3) Goals and any deviations from the master plan deemed necessary by the Contracting Officer to satisfy the 
requirements of this contract are set forth in the individual subcontracting plan.

(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing commercial items.  
The commercial plan shall relate to the offeror's planned subcontracting generally, for both commercial and 
Government business, rather than solely to the Government contract.  Commercial plans are also preferred for 
subcontractors that provide commercial items under a prime contract, whether or not the prime contractor is 
supplying a commercial item.

(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be 
considered by the Contracting Officer in determining the responsibility of the offeror for award of the contract.

(i) The failure of the Contractor or subcontractor to comply in good faith with --

(1) The clause of this contract entitled "Utilization of Small Business Concerns;" or

(2) An approved plan required by this clause, shall be a material breach of the contract.

(j) The Contractor shall submit the Individual Subcontract Report and the Summary Subcontract Report as 
described below using the web-based eSRS (http:www.esrs.gov).  Neither report is required from small 
businesses.  

These reports collect subcontract award data from prime contractors/subcontractors that: (a) hold one or more 
contracts over $500,000 (over $1,000,000 for construction of a public facility); and (b) are required to report 
subcontracts awarded to Small Business (SB), Small Disadvantaged Business (SDB), Women-Owned Small 
Business (WOSB), HUBZone Small Business (HUBZone SB), Veteran-Owned Small Business (VOSB) and 
Service-Disabled Veteran-Owned Small Business concerns under a subcontracting plan. Purchases from a 
corporation, company, or subdivision that is an affiliate of the prime/subcontractor are not included in these 
reports.  Subcontract award data reported on these forms by prime contractors/subcontractors shall be limited 
to awards made to their immediate subcontractors.  Credit cannot be taken for awards made to lower tier 
subcontractors:

(1) Individual Subcontract Report. This report is not required for commercial subcontracting plans, except as 
noted below.  The report is required for each contract containing a subcontracting plan and must be 
submitted to the Administrative Contracting Officer (ACO) or Contracting Officer if no ACO is assigned, 
semi-annually during contract performance for the periods ended March 31 and September 30.  A 
separate report is also required for each contract at contract completion.  Reports are due 30 days after 
the close of each reporting period unless otherwise directed by the Contracting Officer.  Reports are 
required when due, regardless of whether there has been any subcontracting activity since the inception of 
the contract or since the inception of the previous report.  The authority to accept or reject the Individual 
Subcontract Report resides with:

(A) In the case of the prime contractor, it resides with the Government agency responsible 
for administering the prime contract; and 

(B) In the case of a subcontractor with a subcontracting plan under the flow-down 
requirements in subparagraph (d)(9) above, it resides with the prime contractor or 
higher-tier subcontractor that awarded the subcontract.

(2) Summary Subcontract Report.  This report encompasses all of the contracts with the awarding agency. It 
must be submitted annually using eSRS for the twelve months ending September 30th, except for 
contracts covered by an approved commercial plan.  If the reporting activity is covered by a commercial 
plan, the reporting activity must report annually using eSRS all subcontract awards under that plan.  
Reports for other than commercial plans are due 30 days after the close of each reporting period.  
Commercial plan reports are due 30 days after the end of the contractor's fiscal year for all Government 
contracts in effect during that period:
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(A) The report must be submitted on a corporate, company or subdivision (e.g. plant or 
division operating on a separate profit center basis), unless otherwise directed by the 
agency awarding the contract.  If a prime contractor/subcontractor is performing work 
for more than one Federal agency, a separate report shall be submitted via eSRS to 
each agency covering only that agency's contracts, provided at least one of that 
agency's contracts is over $500,000 (over $1,000,000 for construction of a public facility) 
and contains a subcontracting plan;

(B) The annual report submitted by organizations having an approved commercial plan 
shall include all subcontracting activity under commercial plans in effect during the 
year and shall be submitted in addition to the required reports for 
other-than-commercial plans, if any;

(C) The authority to accept or reject Summary Subcontract Reports in eSRS, including 
Summary Subcontract Reports submitted by subcontractors with subcontracting plans 
under the flow-down requirements in subparagraph (d)(9) above, resides with the 
Government agency awarding the prime contract; however, the authority to accept or 
reject Summary Subcontract Reports for commercial plans resides with the Contracting 
Officer who approved the commercial plan; and

(D) The contractor shall maintain a hard copy of the Summary Subcontract Report signed 
by its Chief Executive Officer on file for four (4) years from the ending date of the 
reporting period.

(3) Contractors with approved commercial plans who wish to take advantage of eSRS' lower-tier reporting 
capability may voluntarily submit the semi-annual Individual Subcontract Report for one or more contracts 
covered by their commercial plan may require their other-than-small subcontractors to submit a 
semi-annual Individual Subcontract Report for the same contract(s).  No Contracting Officer or other 
Government official shall require a contractor with an approved commercial plan to submit the semi-annual 
Individual Subcontract Report if the contractor does not wish to do so.

(4) All reports submitted at the close of each fiscal year (both individual and commercial plans) shall include a 
breakout, using eSRS. of subcontract awards, in whole dollars, to small disadvantaged business concerns 
by North American Industry Classification System (NAICS) Industry Subsector.  eSRS will prompt 
contractors to submit this report when they complete their year-end Summary Subcontract Report, but it 
will allow them to submit it at a later date if the data is not available when the year-end Summary 
Subcontract Report is submitted.  For a commercial plan, the Contractor may obtain from each of its 
subcontractors a predominant NAICS Industry Subsector and report all awards to that subcontractor under 
its predominant NAICS Industry Subsector.

[End of Clause]

                 
H.29 SUBCONTRACTING APPROVAL 

Due to the wide diversity of services and supplies contemplated under this contract, and the rapidly changing nature of 
technology, the Contractor is encouraged to continuously review the market place for companies that provide new and 
innovative products and services from which to team / subcontract.

The use of subcontractors will be individually evaluated and approved for each Task Order to determine if that 
subcontract is effective in terms of cost, schedule, and performance.

The Contractor is required to conduct Market Research to arrive at the most suitable approach to acquiring, distributing, 
and supporting supplies or services.

The Contractor shall employ competition for all subcontracts in accordance with FAR 52.244-5.  The Contractor is 
required to submit a report that specifically describes the extent of competition utilized for each subcontract awarded 
not later than 30 days after subcontract award. 
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In accordance with FAR 52.244-2, Subcontracts, if the Contractor does not have an approved purchasing system the 
Contractor shall obtain written Contracting Officer consent prior to subcontracting.

[End of Clause]
                 
H.30   ALLOWABLE COST RESTRICTIONS

Clause H.22 TRAVEL is subject to the cost restrictions specified below.

H.30.1 TDY TRAVEL

TDY Travel is defined as long distance travel to temporarily work for a short period of time (not on a regular or routine 
basis) authorized by the Contracting Officer's Technical Representative (COTR) in advance to various areas of the 
country for official contractually authorized business, including technical meetings, conferences, etc., under issued 
Task Orders.  Commuter Travel is defined as regular or routine long distance travel (more frequently than once per 
quarter during the preceding year) by any employee, (key personnel or otherwise) to the same destination from an 
employee's legal residence in order to work on official contractually authorized business. An example of Commuter 
Travel is when an employee travels long distance from their legal residence on Monday and returns each weekend for 
an indefinite period.  Commuter Travel is not an allowable expense under this contract and the Government will not 
reimburse the contractor for what, in the Government's sole judgment, is Commuter Travel.

H.30.2 CHANGING AIRLINE DEPARTURE TIMES

Change fees charged by airlines are an allowable expense when itinerary changes are required by the Government or 
schedule changes required for the performance of issued Task Orders.  Change fees charged by airlines are not a 
reimbursable expense for personal convenience and the Government will not reimburse the contractor for what, in the 
Government's sole judgment, is a change in travel itinerary for personal convenience.

H.30. 4 LOCAL TRAVEL

Local travel (e.g. personal vehicle mileage, parking, tolls, bus or rail fares etc.) is defined as travel originating and 
ending at bona fide work locations, required for the performance of issued Task Orders.  Local travel is an allowable 
cost and will be reimbursed at the current government specified rates and in accordance with the Federal Travel 
Regulations.  An employee's residence is not a bona fide work location, regardless of whether an employee regularly 
telecommutes.  The Government will not reimburse the contractor for what, in the Government's sole judgment, is 

employee commuter travel, including, but not limited to, daily parking, valet charges, gasoline, personal vehicle mileage,
 etc.

H.31 USE OF CELLULAR PHONES AND TELECOMMUNICATION DEVICES

Any and all charges for the purchase, lease, use, connection, or provisioning of cellular telephones and other 
telecommunication devices, including but not limited to Blackberry's , notebook or laptop computers, pagers, global 
positioning systems (GPS), are not an allowable expense under this contract and the Government will not reimburse 
the contractor for what, in the Government's sole judgment, is a telecommunication device.  The Government reserves 
the right to provide Government Furnished Equipment (GFE) to the contractor or authorize the contractor's acquisition, 
leasing, use, and connection etc. of any type of equipment as necessary under issued Task Orders.
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[End of Clause]

                 

[END OF SECTION H]
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PART II - CONTRACT CLAUSES

SECTION I

CONTRACT CLAUSES

I.1 52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

  This contract incorporates one or more clauses by reference, with the same force and effect as if they were given 
in full text. Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may 
be accessed electronically at this/these address(es):

http://www.acqnet.gov
http://farsite.hill.af.mil
__________

I.   FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

NUMBER DATE TITLE

I.2 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)--CONTINUED
The full text of the Homeland Security Acquisition Manual and Homeland Security Acquisition Regulations may be 
accessed electronically at the following address:

http://www.dhs.gov/dhspublic/interapp/editorial/editorial_0419.xml

[End of Clause]

                  
52.202-1   JUL 2004  DEFINITIONS 
52.203-3   APR 1984  GRATUITIES 
52.203-5   APR 1984  COVENANT AGAINST CONTINGENT FEES 
52.203-6   JUL 1995  RESTRICTIONS ON SUBCONTRACTOR SALES TO THE 

GOVERNMENT Alternate I (OCT 1995) 
52.203-7   JUL 1995  ANTI-KICKBACK PROCEDURES 
52.203-8   JAN 1997  CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR 

ILLEGAL OR IMPROPER ACTIVITY 
52.203-10  JAN 1997  PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER 

ACTIVITY 
52.203-12  SEP 2005  LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL 

TRANSACTIONS 
52.204-2   AUG 1996  SECURITY REQUIREMENTS Alternate II (APR 1984) 
52.204-4   AUG 2000  PRINTED OR COPIED DOUBLED-SIDED ON RECYCLED PAPER 
52.204-9    JAN 2006    PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL 
52.207-3   MAY 2006  RIGHT OF FIRST REFUSAL OF EMPLOYMENT 
52.208-9   JUN 2006  CONTRACTOR USE OF MANDATORY SOURCES OF SUPPLY OR 

SERVICES 
52.209-3   SEP 1989  FIRST ARTICLE APPROVAL-- CONTRACTOR TESTING 
52.209-4   SEP 1989  FIRST ARTICLE APPROVAL-- GOVERNMENT TESTING 
52.209-6   JAN 2005  PROTECTING THE GOVERNMENT'S INTEREST WHEN 

SUBCONTRACTING WITH CONTRACTORS DEBARRED, 
SUSPENDED, OR PROPOSED FOR DEBARMENT 
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52.211-5   AUG 2000  MATERIAL REQUIREMENTS 
52.215-2   JUN 1999  AUDIT AND RECORDS--NEGOTIATION 
52.215-2   JUN 1999  AUDIT AND RECORDS--NEGOTIATION Alternate I (JAN 1997) 
52.215-2   JUN 1999  AUDIT AND RECORDS--NEGOTIATION Alternate II (APR 1998) 
52.215-8   OCT 1997  ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT 
52.215-10  OCT 1997  PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA 
52.215-11  OCT 1997  PRICE REDUCTION FOR DEFECTIVE COST OR PRICING 

DATA--MODIFICATIONS 
52.215-12  OCT 1997  SUBCONTRACTOR COST OR PRICING DATA 
52.215-13  OCT 1997  SUBCONTRACTOR COST OR PRICING DATA--MODIFICATIONS 
52.215-14  OCT 1997  INTEGRITY OF UNIT PRICES 
52.215-15  OCT 2004  PENSION ADJUSTMENTS AND ASSET REVERSIONS 
52.215-17  OCT 1997  WAIVER OF FACILITIES CAPITAL COST OF MONEY 
52.215-18  JUL 2005  REVERSION OR ADJUSTMENT OF PLANS FOR POSTRETIREMENT 

BENEFITS (PRB) OTHER THAN PENSIONS 
52.215-21  OCT 1997  REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION 

OTHER THAN COST OR PRICING DATA--MODIFICATIONS 
52.216-5   OCT 1997  PRICE REDETERMINATION - PROSPECTIVE 
52.216-6   OCT 1997  PRICE REDETERMINATION--RETROACTIVE 
52.216-7   DEC 2002  ALLOWABLE COST AND PAYMENT 
52.216-8   MAR 1997  FIXED FEE 
52.216-10  MAR 1997  INCENTIVE FEE 
52.216-11  APR 1984  COST CONTRACT - NO FEE 
52.216-13   FEB 2002  ALLOWABLE COST AND PAYMENT --FACILITIES 
52.216-14  APR 1984  ALLOWABLE COST AND PAYMENT - FACILITIES USE 
52.216-15  APR 1998  PREDETERMINED INDIRECT COST RATES 
52.216-16  OCT 1997  INCENTIVE PRICE REVISION - FIRM TARGET 
52.216-17  OCT 1997  INCENTIVE PRICE REVISION - SUCCESSIVE TARGETS Alternate I 

(APR 1984) 
52.217-6   MAR 1989  OPTION FOR INCREASED QUANTITY 
52.217-7   MAR 1989  OPTION FOR INCREASED QUANTITY --SEPARATELY PRICED LINE 

ITEM 
52.219-8    MAY 2004   UTILIZATION OF SMALL BUSINESS CONCERNS 
52.219-9   JUL 2005  SMALL BUSINESS SUBCONTRACTING PLAN (DEVIATION) 
52.219-16   JAN 1999   LIQUIDATED DAMAGES--SUBCONTRACTING PLAN 
52.222-1   FEB 1997  NOTICE TO THE GOVERNMENT OF LABOR DISPUTES 
52.222-2   JUL 1990  PAYMENT FOR OVERTIME PREMIUMS 
52.222-3   JUN 2003  CONVICT LABOR 
52.222-4   JUL 2005  CONTRACT WORK HOURS AND SAFETY STANDARDS 

ACT--OVERTIME COMPENSATION 
52.222-7    FEB 1988   WITHHOLDING OF FUNDS 
52.222-8   FEB 1988  PAYROLLS AND BASIC RECORDS 
52.222-9   JUL 2005  APPRENTICES AND TRAINEES 
52.222-10  FEB 1988  COMPLIANCE WITH COPELAND ACT REQUIREMENTS 
52.222-11  JUL 2005  SUBCONTRACTS (LABOR STANDARDS) 
52.222-12  FEB 1988  CONTRACT TERMINATION - DEBARMENT 
52.222-13  FEB 1988  COMPLIANCE WITH DAVIS-BACON AND RELATED ACT 

REGULATIONS 
52.222-14   FEB 1988  DISPUTES CONCERNING LABOR STANDARDS 
52.222-15  FEB 1988  CERTIFICATION OF ELIGIBILITY 
52.222-16   FEB 1988   APPROVAL OF WAGE RATES 
52.222-19   JAN 2006   CHILD LABOR--COOPERATION WITH AUTHORITIES AND REMEDIES

52.222-21   FEB 1999   PROHIBITION OF SEGREGATED FACILITIES 
52.222-20  DEC 1996  WALSH-HEALEY PUBLIC CONTRACTS ACT 
52.222-26   APR 2002   EQUAL OPPORTUNITY Alternate I (FEB 1999) 
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52.222-35  DEC 2001  EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, 
VETERANS OF THE VIETNAM ERA, AND OTHER ELIGIBLE 
VETERANS 

52.222-36  JUN 1998  AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES 
52.222-37   DEC 2001   EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, 

VETERANS OF THE VIETNAM ERA, AND OTHER ELIGIBLE VETERANS 
52.222-41  JUL 2005  SERVICE CONTRACT ACT OF 1965, AS AMENDED 
52.222-43  MAY 1989  FAIR LABOR STANDARDS ACT AND SERVICE CONTRACT 

ACT--PRICE ADJUSTMENT (MULTIPLE YEAR AND OPTION 
CONTRACTS) 

52.222-44  FEB 2002  FAIR LABOR STANDARDS ACT AND SERVICE CONTRACT 
ACT--PRICE ADJUSTMENT 

52.222-47   REMOVED AND RESERVED  FAC 05-10  SERVICE CONTRACT ACT (SCA) 
MINIMUM WAGES AND FRINGE BENEFITS 

52.222-48  JUN 2006  EXEMPTION FROM APPLICATION OF SERVICE CONTRACT ACT 
PROVISIONS--CONTRACTOR CERTIFICATION 

52.223-3   JAN 1997  HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY 
DATA Alternate I (JUL 1995) 

52.223-5   AUG 2003 POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION 
52.223-6   MAY 2001  DRUG-FREE WORKPLACE 
52.223-10  AUG 2000  WASTE REDUCTION PROGRAM 
52.223-12  MAY 1995  REFRIGERATION EQUIPMENT AND AIR CONDITIONERS 
52.223-14  AUG 2003  TOXIC CHEMICAL RELEASE REPORTING 
52.224-1   APR 1984  PRIVACY ACT NOTIFICATION 
52.224-2   APR 1984  PRIVACY ACT 
52.225-1   JUN 2003  BUY AMERICAN ACT--SUPPLIES 
52.225-3   JUN 2006  BUY AMERICAN ACT--FREE TRADE AGREEMENTS--ISRAELI 

TRADE ACT 
52.225-3   JUN 2006  BUY AMERICAN ACT--FREE TRADE AGREEMENTS--ISRAELI TRADE 

ACT Alternate II (JAN 2004) 
52.225-5   JUN 2006  TRADE AGREEMENTS 
52.225-8   FEB 2000  DUTY-FREE ENTRY 
52.225-13   FEB 2006  RESTRICTIONS ON CERTAIN FOREIGN PURCHASES 
52.225-14  FEB 2000  INCONSISTENCY BETWEEN ENGLISH VERSION AND 

TRANSLATION OF CONTRACT  
52.225-15 REMOVED AND RESERVED FAC 2005-09 SANCTIONED EUROPEAN UNION COUNTRY END 
PRODUCTS 

52.226-1    JUN 2000   UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED 
ECONOMIC ENTERPRISES 

52.227-1   JUL 1995  AUTHORIZATION AND CONSENT 
52.227-2   AUG 1996  NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT 

INFRINGEMENT 
52.227-3   APR 1984  PATENT INDEMNITY 
52.227-9   APR 1984  REFUND OF ROYALTIES 
52.227-10  APR 1984  FILING OF PATENT APPLICATIONS - CLASSIFIED SUBJECT 

MATTER 
52.227-11  JUN 1997  PATENT RIGHTS - RETENTION BY THE CONTRACTOR (SHORT 

FORM) 
52.227-14  JUN 1987  RIGHTS IN DATA - GENERAL 
52.227-17  JUN 1987  RIGHTS IN DATA - SPECIAL WORKS 
52.227-18  JUN 1987  RIGHTS IN DATA--EXISTING WORKS 
52.227-19  JUN 1987   COMMERCIAL COMPUTER SOFTWARE - RESTRICTED RIGHTS 
52.227-21  JAN 1997  TECHNICAL DATA DECLARATION, REVISION, AND WITHHOLDING 

OF PAYMENT - MAJOR SYSTEMS 
52.227-22  JUN 1987  MAJOR SYSTEM - MINIMUM RIGHTS 
52.228-5   JAN 1997  INSURANCE - WORK ON A GOVERNMENT INSTALLATION 
52.228-7   MAR 1996  INSURANCE - LIABILITY TO THIRD PERSONS 
52.228-13  JUL 2000  ALTERNATIVE PAYMENT PROTECTIONS 
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52.229-3   APR 2003  FEDERAL, STATE, AND LOCAL TAXES 
52.230-2   APR 1998  COST ACCOUNTING STANDARDS 
52.230-6   APR 2005  ADMINISTRATION OF COST ACCOUNTING STANDARDS 
52.232-1   APR 1984  PAYMENTS 
52.232-8   FEB 2002  DISCOUNTS FOR PROMPT PAYMENT 
52.232-9   APR 1984  LIMITATION ON WITHHOLDING OF PAYMENTS 
52.232-11  APR 1984  EXTRAS 
52.232-17  JUN 1996  INTEREST 
52.232-18  APR 1984  AVAILABILITY OF FUNDS 
52.232-22  APR 1984  LIMITATION OF FUNDS 
52.232-23  JAN 1986  ASSIGNMENT OF CLAIMS 
52.232-25  OCT 2003  PROMPT PAYMENT Alternate I (FEB 2002) 
52.232-33  OCT 2003  PAYMENT BY ELECTRONIC FUNDS TRANSFER-- CENTRAL 

CONTRACTOR REGISTRATION 
52.233-1   JUL 2002  DISPUTES Alternate I (DEC 1991) 
52.233-3   AUG 1996  PROTEST AFTER AWARD Alternate I (JUN 1985) 
52.233-4  OCT 2004  APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM 
52.237-2   APR 1984  PROTECTION OF GOVERNMENT BUILDINGS, EQUIPMENT, AND 

VEGETATION 
52.237-3   JAN 1991  CONTINUITY OF SERVICES 
52.237-4   APR 1984  PAYMENT BY GOVERNMENT TO CONTRACTOR Alternate I (APR 

1984) 
52.237-5   APR 1984  PAYMENT BY CONTRACTOR TO GOVERNMENT 
52.239-1   AUG 1996  PRIVACY OR SECURITY SAFEGUARDS 
52.242-1   APR 1984  NOTICE OF INTENT TO DISALLOW COSTS 
52.242-2   APR 1991  PRODUCTION PROGRESS REPORTS 
52.242-3   MAY 2001  PENALTIES FOR UNALLOWABLE COSTS 
52.242-4   JAN 1997  CERTIFICATION OF FINAL INDIRECT COSTS 
52.242-13  JUL 1995  BANKRUPTCY 
52.242-15  AUG 1989  STOP-WORK ORDER 
52.243-1   AUG 1987  CHANGES - FIXED-PRICE 
52.243-1   AUG 1987  CHANGES - FIXED-PRICE Alternate I (APR 1984) 
52.243-1   AUG 1987  CHANGES - FIXED-PRICE Alternate II (APR 1984) 
52.243-2   AUG 1987  CHANGES - COST-REIMBURSEMENT 
52.243-2   AUG 1987  CHANGES - COST-REIMBURSEMENT Alternate II (APR 1984) 
52.243-2   AUG 1987  CHANGES - COST-REIMBURSEMENT Alternate III (APR 1984) 
52.243-4   AUG 1987  CHANGES 
52.243-5   APR 1984  CHANGES AND CHANGED CONDITIONS 
52.243-6   APR 1984  CHANGE ORDER ACCOUNTING 
52.243-7   APR 1984  NOTIFICATION OF CHANGES 
52.244-2   AUG 1998  SUBCONTRACTS 
52.244-2   AUG 1998  SUBCONTRACTS Alternate I (JAN 2006) 
52.244-5   DEC 1996  COMPETITION IN SUBCONTRACTING 
52.244-6   FEB 2006  SUBCONTRACTS FOR COMMERCIAL ITEMS 
52.245-1   APR 1984  PROPERTY RECORDS 
52.245-2   MAY 2004  GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS) Alternate I 

(APR 1984) 
52.245-3   APR 1984  IDENTIFICATION OF GOVERNMENT -FURNISHED PROPERTY 
52.245-5   MAY 2004  GOVERNMENT PROPERTY (COST-REIMBURSEMENT, 

TIME-AND-MATERIAL, OR LABOR-HOUR CONTRACTS) 
52.245-9   AUG 2005  USE AND CHARGES 
52.245-17  MAY 2004  SPECIAL TOOLING 
52.245-18  FEB 1993  SPECIAL TEST EQUIPMENT 
52.245-19  APR 1984  GOVERNMENT PROPERTY FURNISHED "AS IS" 
52.246-19  MAY 2001  WARRANTY OF SYSTEMS AND EQUIPMENT UNDER 

PERFORMANCE SPECIFICATIONS OR DESIGN CRITERIA 
52.246-20  MAY 2001  WARRANTY OF SERVICES 
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52.246-23  FEB 1997  LIMITATION OF LIABILITY 
52.246-24  FEB 1997  LIMITATION OF LIABILITY - HIGH-VALUE ITEMS 
52.246-24  FEB 1997  LIMITATION OF LIABILITY - HIGH-VALUE ITEMS Alternate I (APR 

1984) 
52.246-25  FEB 1997  LIMITATION OF LIABILITY - SERVICES 
52.247-1  FEB 2006  COMMERCIAL BILL OF LADING NOTATIONS 
52.248-1   FEB 2000  VALUE ENGINEERING 
52.249-2   MAY 2004  TERMINATION FOR CONVENIENCE OF THE GOVERNMENT 

(FIXED-PRICE) Alternate I (SEP 1996) 
52.249-6   MAY 2004  TERMINATION (COST-REIMBURSEMENT) Alternate I (SEP 1996) 
52.249-8   APR 1984  DEFAULT (FIXED-PRICE SUPPLY AND SERVICE) 
52.249-14  APR 1984  EXCUSABLE DELAYS 
52.251-1   APR 1984  GOVERNMENT SUPPLY SOURCES 
52.253-1   JAN 1991  COMPUTER GENERATED FORMS 

[End of By-Reference Clauses]

I.3 52.204-7 CENTRAL CONTRACTOR REGISTRATION (JUL 2006)

(a) Definitions. As used in this clause--

"Central Contractor Registration (CCR) database" means the primary Government repository for Contractor 
information required for the conduct of business with the Government.

"Data Universal Numbering System (DUNS) number" means the 9-digit number assigned by Dun and 
Bradstreet, Inc. (D&B) to identify unique business entities.

"Data Universal Numbering System +4 (DUNS+4) number" means the DUNS number assigned by D&B plus a 
4-character suffix that may be assigned by a business concern.  (D&B has no affiliation with this 4-character 
suffix.)  This 4-character suffix may be assigned at the discretion of the business concern to establish additional 
CCR records for identifying alternative Electronic Funds Transfer (EFT) accounts (see the FAR at Subpart 
32.11) for the same parent concern.

"Registered in the CCR database" means that--

(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 
number, into the CCR database; and

(2) The Government has validated all mandatory data fields, to include validation of the Taxpayer 
Identification Number (TIN) with the Internal Revenue Service (IRS), and has marked the record "Active". 
The Contractor will be required to provide consent for TIN validation to the Government as a part of the 
CCR registration process.

(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be 
registered in the CCR database prior to award, during performance, and through final payment of any 
contract, basic agreement, basic ordering agreement, or blanket purchasing agreement resulting from this 
solicitation.

(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
"DUNS" or "DUNS +4" followed by the DUNS or DUNS +4 number that identifies the offeror's name and 
address exactly as stated in the offer.  The DUNS number will be used by the Contracting Officer to verify 
that the offeror is registered in the CCR database.

(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one.

(1) An offeror may obtain a DUNS number--

(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the 
Internet at http://www.dnb.com; or
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(ii) If located outside the United States, by contacting the local Dun and Bradstreet office.

(2) The offeror should be prepared to provide the following information:

(i) Company legal business.

(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized.

(iii) Company Physical Street Address, City, State, and Zip Code.

(iv) Company Mailing Address, City, State and Zip Code (if separate from physical).

(v) Company Telephone Number.

(vi) Date the company was started.

(vii) Number of employees at your location.

(viii) Chief executive officer/key manager.

(ix) Line of business (industry).

(x) Company Headquarters name and address (reporting relationship within your entity).

(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer, 
the Contracting Officer will proceed to award to the next otherwise successful registered Offeror.

(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering.  Offerors 
who are not registered should consider applying for registration immediately upon receipt of this solicitation.

(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for 
any liability resulting from the Government's reliance on inaccurate or incomplete data.  To remain registered in 
the CCR database after the initial registration, the Contractor is required to review and update on an annual 
basis from the date of initial registration or subsequent updates its information in the CCR database to ensure it 
is current, accurate and complete.  Updating information in the CCR does not alter the terms and conditions of 
this contract and is not a substitute for a properly executed contractual document.

(g) (1) (i)  If a Contractor has legally changed its business name, "doing business as" name, or division name 
(whichever is shown on the contract), or has transferred the assets used in performing the contract, 
but has not completed the necessary requirements regarding novation and change-of-name 
agreements in Subpart 42.12, the Contractor shall provide the responsible Contracting Officer a 
minimum of one business day's written notification of its intention to (A) change the name in the CCR 
database; (B) comply with the requirements of Subpart 42.12 of the FAR; and (C) agree in writing to 
the timeline and procedures specified by the responsible Contracting Officer.  The Contractor must 
provide with the notification sufficient documentation to support the legally changed name.

(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to 
perform the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly 
executed novation or change-of-name agreement, the CCR information that shows the Contractor to 
be other than the Contractor indicated in the contract will be considered to be incorrect information 
within the meaning of the "Suspension of Payment" paragraph of the electronic funds transfer (EFT) 
clause of this contract.

(2) The Contractor shall not change the name or address for EFT payments or manual payments, as 
appropriate, in the CCR record to reflect an assignee for the purpose of assignment of claims (see FAR 
Subpart 32.8, Assignment of Claims).  Assignees shall be separately registered in the CCR database. 
Information provided to the Contractor's CCR record that indicates payments, including those made by 
EFT, to an ultimate recipient other than that Contractor will be considered to be incorrect information within 
the meaning of the "Suspension of payment" paragraph of the EFT clause of this contract.

(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the 
internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757.

[End of Clause]
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I.4 52.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)

(a) The Contractor shall make the following notifications in writing:

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, 
that could result in changes in the valuation of its capitalized assets in the accounting records, the 
Contractor shall notify the Administrative Contracting Officer (ACO) within 30 days.

(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any 
other cost changes have occurred or are certain to occur as a result of a change in ownership.

(b) The Contractor shall--

(1) Maintain current, accurate, and complete inventory records of assets and their costs;

(2) Provide the ACO or designated representative ready access to the records upon request;

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or 
amortization, and remaining useful lives are identified accurately before and after each of the Contractor's 
ownership changes; and

(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records 
maintained before each Contractor ownership change.

(c) The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the 
applicability requirement of FAR 15.408(k).

[End of Clause]

I.5 52.216-18 ORDERING (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 
task orders by the individuals or activities designated in the Schedule.  Such orders may be issued from the 
Date of Award (DOA) through the third (3rd) anniversary of the DOA, plus any exercised options.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract.  In the event of conflict 
between a delivery order or task order and this contract, the contract shall control.

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the 
mail.  Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the 
Schedule.

[End of Clause]

                  

I.6 52.216-19 ORDER LIMITATIONS (OCT 1995)

(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of 
less than $100.00, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, 
those supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor--

(1) Any order for a single item in excess of $5 Billion;

(2) Any order for a combination of items in excess of $8 Billion; or

(3) A series of orders from the same ordering office within 15 days that together call for quantities exceeding 
the limitation in subparagraph (b)(1) or (2) of this section.
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(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal 
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the 
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) of this section.

(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order exceeding the 
maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 
5 days after issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for 
and the reasons.  Upon receiving this notice, the Government may acquire the supplies or services from 
another source.

[End of Clause]

I.7 52.216-22 INDEFINITE QUANTITY (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in 
the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not 
purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified 
in the Schedule up to and including the quantity designated in the Schedule as the "maximum."  The 
Government shall order at least the quantity of supplies or services designated in the Schedule as the 
"minimum."

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on 
the number of orders that may be issued.  The Government may issue orders requiring delivery to multiple 
destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's 
and Government's rights and obligations with respect to that order to the same extent as if the order were 
completed during the contract's effective period; provided, that the Contractor shall not be required to make any 
deliveries under this contract after March 2012.

[End of Clause]

I.8 52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

  The Government may require continued performance of any services within the limits and at the rates specified in 
the contract.  These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor.  The option provision may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months.  The Contracting Officer may exercise the option by written notice to the 
Contractor within 10 days of the end of the contract period.

[End of Clause]

I.9 52.217-9  OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 60 days after 
funds for the option period become available; provided that the Government gives the Contractor a preliminary 
written notice of its intent to extend at least 60 days before the contract expires.  The preliminary notice does 
not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.
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(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 6 
years.

[End of Clause]

I.10 PAYMENT FOR OVERTIME PREMIUMS

  In accordance with FAR 52.222.2, Payment for Overtime Premiums, the use of overtime is authorized if the 
overtime premium cost does not exceed (provided with individual delivery/task orders).

[End of Clause]

I.11 52.222-39  NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF UNION DUES OR FEES (DEC 
2004)

(a) Definition. As used in this clause--

United States means the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana Islands, 
American Samoa, Guam, the U.S. Virgin Islands, and Wake Island.

(b) Except as provided in paragraph (e) of this clause, during the term of this contract, the Contractor shall post a 
notice, in the form of a poster, informing employees of their rights concerning union membership and payment 
of union dues and fees, in conspicuous places in and about all its plants and offices, including all places where 
notices to employees are customarily posted.  The notice shall include the following information (except that the 
information pertaining to National Labor Relations Board shall not be included in notices posted in the plants or 
offices of carriers subject to the Railway Labor Act, as amended (45 U.S.C. 151-188)).

Notice to Employees

 Under Federal law, employees cannot be required to join a union or maintain membership in a union in order to 
retain their jobs.  Under certain conditions, the law permits a union and an employer to enter into a 
union-security agreement requiring employees to pay uniform periodic dues and initiation fees.  However, 
employees who are not union members can object to the use of their payments for certain purposes and can 
only be required to pay their share of union costs relating to collective bargaining, contract administration, and 
grievance adjustment.

If you do not want to pay that portion of dues or fees used to support activities not related to collective 
bargaining, contract administration, or grievance adjustment, you are entitled to an appropriate reduction in your 
payment. If you believe that you have been required to pay dues or fees used in part to support activities not 
related to collective bargaining, contract administration, or grievance adjustment, you may be entitled to a 
refund and to an appropriate reduction in future payments.

For further information concerning your rights, you may wish to contact the National Labor Relations Board 
(NLRB) either at one of its Regional offices or at the following address or toll free number:

National Labor Relations Board
Division of Information
1099 14th Street, N.W.
Washington, DC 20570
1-866-667-6572
1-866-316-6572 (TTY)

 To locate the nearest NLRB office, see NLRB's website at http://www.nlrb.gov.

 (c) The Contractor shall comply with all provisions of Executive Order 13201 of February 17, 2001, and related 
implementing regulations at 29 CFR part 470, and orders of the Secretary of Labor.
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(d) In the event that the Contractor does not comply with any of the requirements set forth in paragraphs (b), (c), or 
(g), the Secretary may direct that this contract be cancelled, terminated, or suspended in whole or in part, and 
declare the Contractor ineligible for further Government contracts in accordance with procedures at 29 CFR part 
470, Subpart B--Compliance Evaluations, Complaint Investigations and Enforcement Procedures.  Such other 
sanctions or remedies may be imposed as are provided by 29 CFR part 470, which implements Executive 
Order 13201, or as are otherwise provided by law.

(e) The requirement to post the employee notice in paragraph (b) does not apply to--

(1) Contractors and subcontractors that employ fewer than 15 persons;

(2) Contractor establishments or construction work sites where no union has been formally recognized by the 
Contractor or certified as the exclusive bargaining representative of the Contractor's employees;

(3) Contractor establishments or construction work sites located in a jurisdiction named in the definition of the 
United States in which the law of that jurisdiction forbids enforcement of union-security agreements;

(4) Contractor facilities where upon the written request of the Contractor, the Department of Labor Deputy 
Assistant Secretary for Labor-Management Programs has waived the posting requirements with respect to 
any of the Contractor's facilities if the Deputy Assistant Secretary finds that the Contractor has 
demonstrated that--

(i) The facility is in all respects separate and distinct from activities of the Contractor related to the 
performance of a contract; and

(ii) Such a waiver will not interfere with or impede the effectuation of the Executive order; or

(5) Work outside the United States that does not involve the recruitment or employment of workers within the 
United States.

(f) The Department of Labor publishes the official employee notice in two variations; one for contractors covered 
by the Railway Labor Act and a second for all other contractors.  The Contractor shall--

(1) Obtain the required employee notice poster from the Division of Interpretations and Standards, Office of 
Labor-Management Standards, U.S. Department of Labor, 200 Constitution Avenue, NW, Room N-5605, 
Washington, DC 20210, or from any field office of the Department's Office of Labor-Management 
Standards or Office of Federal Contract Compliance Programs;

(2) Download a copy of the poster from the Office of Labor-Management Standards website at http:
//www.olms.dol.gov; or

(3) Reproduce and use exact duplicate copies of the Department of Labor's official poster.

(g) The Contractor shall include the substance of this clause in every subcontract or purchase order that exceeds 
the simplified acquisition threshold, entered into in connection with this contract, unless exempted by the 
Department of Labor Deputy Assistant Secretary for Labor-Management Programs on account of special 
circumstances in the national interest under authority of 29 CFR 470.3(c).  For indefinite quantity subcontracts, 
the Contractor shall include the substance of this clause if the value of orders in any calendar year of the 
subcontract is expected to exceed the simplified acquisition threshold.  Pursuant to 29 CFR part 470, Subpart 
B--Compliance Evaluations, Complaint Investigations and Enforcement Procedures, the Secretary of Labor may 
direct the Contractor to take such action in the enforcement of these regulations, including the imposition of 
sanctions for noncompliance with respect to any such subcontract or purchase order. If the Contractor becomes 
involved in litigation with a subcontractor or vendor, or is threatened with such involvement, as a result of such 
direction, the Contractor may request the United States, through the Secretary of Labor, to enter into such 
litigation to protect the interests of the United States.

[End of Clause]
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I.12 52.222-42  STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 1989)

   In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor 
(29 CFR Part 4), this clause identifies the classes of service employees expected to be employed under the contract 
and states the wages and fringe benefits payable to each if they were employed by the contracting agency subject 
to the provisions of 5 U.S.C. 5341 or 5332.

   THIS STATEMENT IS FOR INFORMATION ONLY:  IT IS NOT A WAGE DETERMINATION.

Employee Class          Monetary Wage        Fringe Benefits

__________      0       0
__________      0       0
__________      0       0
__________      0       0
__________      0       0
__________      0       0
__________      0       0
__________      0       0
__________      0       0
__________     0      0

[End of Clause]

I.13 52.222-49  SERVICE CONTRACT ACT - PLACE OF PERFORMANCE UNKNOWN (MAY 1989)

(a) This contract is subject to the Service Contract Act, and the place of performance was unknown when the 
solicitation was issued.  In addition to places or areas identified in wage determinations, if any, attached to the 
solicitation, wage determinations have also been requested for the following:

(To Be Determined)
__________
__________
__________
__________

 The Contracting Officer will request wage determinations for additional places or areas of performance if asked 
to do so in writing by the contractor.

(b) Offerors who intend to perform in a place or area of performance for which a wage determination has not been 
attached or requested may nevertheless submit bids or proposals.  However, a wage determination shall be 
requested and incorporated in the resultant contract retroactive to the date of contract award, and there shall be 
no adjustment in the contract price.

[End of Clause]
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I.14 52.223-7 NOTICE OF RADIOACTIVE MATERIALS (JAN 1997)

(a) The Contractor shall notify the Contracting Officer or designee, in writing, __________ days prior to the delivery 
of, or prior to completion of any servicing required by this contract of, items containing either (1) radioactive 
material requiring specific licensing under the regulations issued pursuant to the Atomic Energy Act of 1954, as 
amended, as set forth in Title 10 of the Code of Federal Regulations, in effect on the date of this contract, or (2) 
other radioactive material not requiring specific licensing in which the specific activity is greater than 0.002 
microcuries per gram or the activity per item equals or exceeds 0.01 microcuries.  Such notice shall specify the 
part or parts of the items which contain radioactive materials, a description of the materials, the name and 
activity of the isotope, the manufacturer of the materials, and any other information known to the Contractor 
which will put users of the items on notice as to the hazards involved (OMB No. 9000-0107).

(b) If there has been no change affecting the quantity of activity, or the characteristics and composition of the 
radioactive material from deliveries under this contract or prior contracts, the Contractor may request that the 
Contracting Officer or designee waive the notice requirement in paragraph (a) of this clause. Any such request 
shall--

(1) Be submitted in writing;

(2) State that the quantity of activity, characteristics, and composition of the radioactive material have not 
changed; and

(3) Cite the contract number on which the prior notification was submitted and the contracting office to which it 
was submitted.

(c) All items, parts, or subassemblies which contain radioactive materials in which the specific activity is greater 
than 0.002 microcuries per gram or activity per item equals or exceeds 0.01 microcuries, and all containers in 
which such items, parts or subassemblies are delivered to the Government shall be clearly marked and labeled 
as required by the latest revision of MIL-STD 129 in effect on the date of the contract.

(d) This clause, including this paragraph (d), shall be inserted in all subcontracts for radioactive materials meeting 
the criteria in paragraph (a) of this clause.

[End of Clause]

I.15 52.223-9 ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT FOR EPA-DESIGNATED 
PRODUCTS (AUG 2000)

(a) Definitions. As used in this clause--

"Postconsumer material" means a material or finished product that has served its intended use and has been 
discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a 
part of the broader category of "recovered material."

"Recovered material" means waste materials and by-products recovered or diverted from solid waste, but the 
term does not include those materials and by-products generated from, and commonly reused within, an 
original manufacturing process.

(b) The Contractor, on completion of this contract, shall--

(1) Estimate the percentage of the total recovered material used in contract performance, including, if 
applicable, the percentage of postconsumer material content; and
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(2) Submit this estimate to:     __________.

[End of Clause] 

I.16 52.223-9 ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT FOR EPA-DESIGNATED 
PRODUCTS (AUG 2000) Alternate I (AUG 2000)

(a) Definitions. As used in this clause--

"Postconsumer material" means a material or finished product that has served its intended use and has been 
discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a 
part of the broader category of "recovered material."

"Recovered material" means waste materials and by-products recovered or diverted from solid waste, but the 
term does not include those materials and by-products generated from, and commonly reused within, an 
original manufacturing process.

(b) The Contractor shall execute the following certification required by the Resource Conservation and Recovery 
Act of 1976 (42 U.S.C. 6962(i)(2)(C)):

CERTIFICATION

I, ____________ (name of certifier), am an officer or employee responsible for the performance of this contract 
and hereby certify that the percentage of recovered material content for EPA-designated products met the 
applicable contract specifications.

____________________________________________________________
[Signature of the Officer or Employee]

____________________________________________________________
[Typed Name of the Officer or Employee]

____________________________________________________________
[Title]

____________________________________________________________
[Name of Company, Firm, or Organization]

____________________________________________________________
[Date]

(End of certification)

(c) The Contractor, on completion of this contract, shall--

(1) Estimate the percentage of the total recovered material used in contract performance, including, if 
applicable, the percentage of postconsumer material content; and

(2) Submit this estimate to:     __________.

[End of Clause] 
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I.17 52.223-11 OZONE-DEPLETING SUBSTANCES (MAY 2001)

(a) Definition.  "Ozone-depleting substance," as used in this clause, means any substance the Environmental 
Protection Agency designates in 40 CFR Part 82 as--

(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl 
chloroform; or

(2) Class II, including, but not limited to, hydrochlorofluorocarbons.

(b) The Contractor shall label products which contain or are manufactured with ozone-depleting substances in the 
manner and to the extent required by 42 U.S.C. 7671j (b), (c), and (d) and 40 CFR Part 82, Subpart E, as 
follows:

"WARNING: Contains (or manufactured with, if applicable) ________*, a substance(s) which harm(s) public 
health and environment by destroying ozone in the upper atmosphere."

*The Contractor shall insert the name of the substance(s).

[End of Clause]

I.18 TECHNICAL DATA CERTIFICATION, REVISION, AND WITHHOLDING OF PAYMENT - MAJOR SYSTEMS

  The clause FAR 52.227-21, Technical Data Certification, Revision, and Withholding of Payment - Major Systems, 
applies to the following technical data: 

(To Be Determined) 

I.19 52.227-23  RIGHTS TO PROPOSAL DATA (TECHNICAL) (JUN 1987)

  Except for data contained on pages (To Be Determined), it is agreed that as a condition of award of this contract, 
and notwithstanding the conditions of any notice appearing thereon, the Government shall have unlimited rights (as 
defined in the Rights in Data--General" clause contained in this contract) in and to the technical data contained in 
the proposal dated (To Be Determined), upon which this contract is based.

[End of Clause]

I.20 52.232-19 AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR (APR 1984)

  Funds are not presently available for performance under this contract beyond (Provided with individual 
delivery/task orders).  The Government's obligation for performance of this contract beyond that date is contingent 
upon the availability of appropriated funds from which payment for contract purposes can be made.  No legal liability 
on the part of the Government for any payment may arise for performance under this contract beyond (Provided 
with individual delivery/task orders), until funds are made available to the Contracting Officer for performance and 
until the Contractor receives notice of availability, to be confirmed in writing by the Contracting Officer.

[End of Clause]
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I.21 52.232-32 PERFORMANCE-BASED PAYMENTS (FEB 2002)

(a) Amount of payments and limitations on payments. Subject to such other limitations and conditions as are 
specified in this contract and this clause, the amount of payments and limitations on payments shall be 
specified in the contract's description of the basis for payment.

(b) Contractor request for performance-based payment. The Contractor may submit requests for payment of 
performance-based payments not more frequently than monthly, in a form and manner acceptable to the 
Contracting Officer.  Unless otherwise authorized by the Contracting Officer, all performance-based payments 
in any period for which payment is being requested shall be included in a single request, appropriately itemized 
and totaled.  The Contractor's request shall contain the information and certification detailed in paragraphs (l) 
and (m) of this clause.

(c) Approval and payment of requests. (1) The Contractor shall not be entitled to payment of a request for 
performance-based payment prior to successful accomplishment of the event or performance criterion for which 
payment is requested.  The Contracting Officer shall determine whether the event or performance criterion for 
which payment is requested has been successfully accomplished in accordance with the terms of the contract.  
The Contracting Officer may, at any time, require the Contractor to substantiate the successful performance of 
any event or performance criterion which has been or is represented as being payable.

(2) A payment under this performance-based payment clause is a contract financing payment under the 
Prompt Payment clause of this contract and not subject to the interest penalty provisions of the Prompt 
Payment Act.  The designated payment office will pay approved requests on the 30th day after receipt of 
the request for performance-based payment.  However, the designated payment office is not required to 
provide payment if the Contracting Officer requires substantiation as provided in paragraph (c)(1) of this 
clause, or inquires into the status of an event or performance criterion, or into any of the conditions listed 
in paragraph (e) of this clause, or into the Contractor certification.  The payment period will not begin until 
the Contracting Officer approves the request.

(3) The approval by the Contracting Officer of a request for performance-based payment does not constitute 
an acceptance by the Government and does not excuse the Contractor from performance of obligations 
under this contract.

(d) Liquidation of performance-based payments. (1) Performance-based finance amounts paid prior to payment for 
delivery of an item shall be liquidated by deducting a percentage or a designated dollar amount from the 
delivery payment.  If the performance-based finance payments are on a delivery item basis, the liquidation 
amount for each such line item shall be the percent of that delivery item price that was previously paid under 
performance-based finance payments or the designated dollar amount.  If the performance-based finance 
payments are on a whole contract basis, liquidation shall be by either predesignated liquidation amounts or a 
liquidation percentage.

(2) If at any time the amount of payments under this contract exceeds any limitation in this contract, the 
Contractor shall repay to the Government the excess.  Unless otherwise determined by the Contracting 
Officer, such excess shall be credited as a reduction in the unliquidated performance-based payment 
balance(s), after adjustment of invoice payments and balances for any retroactive price adjustments.

(e) Reduction or suspension of performance-based payments. The Contracting Officer may reduce or suspend 
performance-based payments, liquidate performance-based payments by deduction from any payment under 
the contract, or take a combination of these actions after finding upon substantial evidence any of the following 
conditions:

(1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs 
(h) and (i) of this clause).

(2) Performance of this contract is endangered by the Contractor's (i) failure to make progress, or (ii) 
unsatisfactory financial condition.

(3) The Contractor is delinquent in payment of any subcontractor or supplier under this contract in the ordinary 
course of business.
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(f) Title.  (1) Title to the property described in this paragraph (f) shall vest in the Government.  Vestiture shall be 
immediately upon the date of the first performance-based payment under this contract, for property acquired or 
produced before that date.  Otherwise, vestiture shall occur when the property is or should have been allocable 
or properly chargeable to this contract.

(2) "Property," as used in this clause, includes all of the following described items acquired or produced by the 
Contractor that are or should be allocable or properly chargeable to this contract under sound and 
generally accepted accounting principles and practices:

(i) Parts, materials, inventories, and work in process;

(ii) Special tooling and special test equipment to which the Government is to acquire title under any 
other clause of this contract;

(iii) Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test 
equipment and other similar manufacturing aids, title to which would not be obtained as special 
tooling under subparagraph (f)(2)(ii) of this clause; and

(iv) Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver 
them to the Government by other clauses of this contract.

(3) Although title to property is in the Government under this clause, other applicable clauses of this contract 
(e.g., the termination or special tooling clauses) shall determine the handling and disposition of the 
property.

(4) The Contractor may sell any scrap resulting from production under this contract, without requesting the 
Contracting Officer's approval, provided that any significant reduction in the value of the property to which 
the Government has title under this clause is reported in writing to the Contracting Officer.

(5) In order to acquire for its own use or dispose of property to which title is vested in the Government under 
this clause, the Contractor must obtain the Contracting Officer's advance approval of the action and the 
terms.  If approved, the basis for payment (the events or performance criteria) to which the property is 
related shall be deemed to be not in compliance with the terms of the contract and not payable (if the 
property is part of or needed for performance), and the Contractor shall refund the related 
performance-based payments in accordance with paragraph (d) of this clause.

(6) When the Contractor completes all of the obligation under this contract, including liquidation of all 
performance-based payments, title shall vest in the Contractor for all property (or the proceeds thereof) 
not--

(i) Delivered to, and accepted by, the Government under this contract; or

(ii) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to 
which title is vested in the Government under this clause.

(7) The terms of this contract concerning liability for Government-furnished property shall not apply to property 
to which the Government acquired title solely under this clause.

(g) Risk of loss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for 
property, the title to which vests in the Government under this clause, except to the extent the Government 
expressly assumes the risk.  If any property is damaged, lost, stolen, or destroyed, the basis of payment (the 
events or performance criteria) to which the property is related shall be deemed to be not in compliance with the 
terms of the contract and not payable (if the property is part of or needed for performance), and the Contractor 
shall refund the related performance-based payments in accordance with paragraph (d) of this clause.

(h) Records and controls. The Contractor shall maintain records and controls adequate for administration of this 
clause. The Contractor shall have no entitlement to performance-based payments during any time the 
Contractor's records or controls are determined by the Contracting Officer to be inadequate for administration of 
this clause.

(i) Reports and Government access. The Contractor shall promptly furnish reports, certificates, financial 
statements, and other pertinent information requested by the Contracting Officer for the administration of this 
clause and to determine that an event or other criterion prompting a financing payment has been successfully 
accomplished. The Contractor shall give the Government reasonable opportunity to examine and verify the 
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Contractor's records and to examine and verify the Contractor's performance of this contract for administration 
of this clause.

(j) Special terms regarding default. If this contract is terminated under the Default clause, (1) the Contractor shall, 
on demand, repay to the Government the amount of unliquidated performance-based payments, and (2) title 
shall vest in the Contractor, on full liquidation of all performance-based payments, for all property for which the 
Government elects not to require delivery under the Default clause of this contract.  The Government shall be 
liable for no payment except as provided by the Default clause.

(k) Reservation of rights. (1) No payment or vesting of title under this clause shall (i) excuse the Contractor from 
performance of obligations under this contract, or (ii) constitute a waiver of any of the rights or remedies of the 
parties under the contract.

(2) The Government's rights and remedies under this clause (i) shall not be exclusive, but rather shall be in 
addition to any other rights and remedies provided by law or this contract, and (ii) shall not be affected by 
delayed, partial, or omitted exercise of any right, remedy, power, or privilege, nor shall such exercise or 
any single exercise preclude or impair any further exercise under this clause or the exercise of any other 
right, power, or privilege of the Government.

(l) Content of Contractor's request for performance-based payment. The Contractor's request for 
performance-based payment shall contain the following:

(1) The name and address of the Contractor;

(2) The date of the request for performance-based payment;

(3) The contract number and/or other identifier of the contract or order under which the request is made;

(4) Such information and documentation as is required by the contract's description of the basis for 
payment; and

(5) A certification by a Contractor official authorized to bind the Contractor, as specified in paragraph (m) of 
this clause.

(m) Content of Contractor's certification. As required in paragraph (l)(5) of this clause, the Contractor shall make the 
following certification in each request for performance-based payment:

I certify to the best of my knowledge and belief that--

(1) This request for performance-based payment is true and correct; this request (and attachments) has been 
prepared from the books and records of the Contractor, in accordance with the contract and the 
instructions of the Contracting Officer;

(2) (Except as reported in writing on ______________), all payments to subcontractors and suppliers under 
this contract have been paid, or will be paid, currently, when due in the ordinary course of business;

(3) There are no encumbrances (except as reported in writing on ______________) against the property 
acquired or produced for, and allocated or properly chargeable to, the contract which would affect or 
impair the Government's title;

(4) There has been no materially adverse change in the financial condition of the Contractor since the 
submission by the Contractor to the Government of the most recent written information dated 
______________; and

(5) After the making of this requested performance-based payment, the amount of all payments for each 
deliverable item for which performance-based payments have been requested will not exceed any 
limitation in the contract, and the amount of all payments under the contract will not exceed any limitation 
in the contract.

[End of Clause]
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I.22 NOTIFICATION OF CHANGES

  In accordance with FAR 52.243-7, Notification of Changes, the Contractor shall notify the Contracting Officer in 
writing promptly, within 30 calendar days from the date that the Contractor identifies any Government conduct that 
the Contractor regards as a change to the contract terms and conditions. The Contracting Officer shall promptly, 
within 30 calendar days after receipt of notice, respond to the notice in writing.

[End of Clause]

I.23 52.246-19 WARRANTY OF SYSTEMS AND EQUIPMENT UNDER PERFORMANCE SPECIFICATIONS OR 
DESIGN CRITERIA (MAY 2001) Alternate III (APR 1984)

(a) Definitions.  As used in this clause--

"Acceptance" means the act of an authorized representative of the Government by which the Government 
assumes for itself, or as an agent of another, ownership of existing and identified supplies, or approves specific 
services rendered, as partial or complete performance of the contract.

"Defect" means any condition or characteristic in any supplies or services furnished by the Contractor under the 
contract that is not in compliance with the requirements of the contract.

"Supplies" means the end items furnished by the Contractor and related services required under this contract.  
Except when this contract includes the clause entitled Warranty of Data, supplies also mean "data."

(b) Contractor's obligations. (1) The Contractor's warranties under this clause shall apply only to those defects 
discovered by either the Government or the Contractor within one year.

(2) If the Contractor becomes aware at any time before acceptance by the Government (whether before or 
after tender to the Government) that a defect exists in any supplies or services, the Contractor shall (i) 
promptly correct the defect or (ii) promptly notify the Contracting Officer, in writing, of the defect, using the 
same procedures prescribed in paragraph (b)(3) of this clause.

(3) If the Contracting Officer determines that a defect exists in any of the supplies or services accepted by the 
Government under this contract, the Contracting Officer shall promptly notify the Contractor of the defect, 
in writing, within 30 days Upon timely notification of the existence of a defect, or if the Contractor 
independently discovers a defect in accepted supplies or services, the Contractor shall submit to the 
Contracting Officer, in writing, within 30 days a recommendation for corrective actions, together with 
supporting information in sufficient detail for the Contracting Officer to determine what corrective action, if 
any, shall be undertaken.

(4) The Contractor shall promptly comply with any timely written direction from the Contracting Officer to 
correct or partially correct a defect, at no increase in the contract price.

(5) The Contractor shall also prepare and furnish to the Contracting Officer data and reports applicable to any 
correction required under this clause (including revision and updating of all other affected data called for 
under this contract) at no increase in the contract price.

(6) In the event of timely notice of a decision not to correct or only to partially correct, the Contractor shall 
submit a technical and cost proposal within 30 days to amend the contract to permit acceptance of the 
affected supplies or services in accordance with the revised requirement, and an equitable reduction in the 
contract price shall promptly be negotiated by the parties and be reflected in a supplemental agreement to 
this contract.

(7) Any supplies or parts thereof corrected or furnished in replacement and any services reperformed shall 
also be subject to the conditions of this clause to the same extent as supplies or services initially accepted.  
The warranty, with respect to these supplies, parts, or services, shall be equal in duration to that set forth 
in paragraph (b)(1) of this clause, and shall run from the date of delivery of the corrected or replaced 
supplies.
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(8) The Contractor shall not be responsible under this clause for the correction of defects in 
Government-furnished property, except for defects in installation, unless the Contractor performs, or is 
obligated to perform, any modifications or other work on such property.  In that event, the Contractor shall 
be responsible for correction of defects that result from the modifications or other work.

(9) If the Government returns supplies to the Contractor for correction or replacement under this clause, the 
Contractor shall be liable for transportation charges up to an amount equal to the cost of transportation by 
the usual commercial method of shipment from the place of delivery specified in this contract (irrespective 
of the f.o.b point or the point of acceptance) to the Contractor's plant and return to the place of delivery 
specified in the contract.  The Contractor shall also bear the responsibility for the supplies while in transit.

(10)All implied warranties of merchantability and "fitness for a particular purpose" are excluded from any 
obligation under this contract.

(c) Remedies available to the Government. (1) The rights and remedies of the Government provided in this clause--

(i) Shall not be affected in any way by any terms or conditions of this contract concerning the 
conclusiveness of inspection and acceptance; and

(ii) Are in addition to, and do not limit, any rights afforded to the Government by any other clause of this 
contract.

(2) Within 30 days after receipt of the Contractor's recommendations for corrective action and adequate 
supporting information, the Contracting Officer, using sole discretion, shall give the Contractor written 
notice not to correct any defect, or to correct or partially correct any defect within a reasonable time at (To 
Be Determined).

(3) In no event shall the Government be responsible for any extension or delays in the scheduled deliveries or 
periods of performance under this contract as a result of the Contractor's obligations to correct defects, nor 
shall there be any adjustment of the delivery schedule or period of performance as a result of the 
correction of defects unless provided by a supplemental agreement with adequate consideration.

(4) This clause shall not be construed as obligating the Government to increase the contract price.

(5) (i)  The Contracting Officer shall give the Contractor a written notice specifying any failure or refusal of the 
Contractor to--

(A) Present a detailed recommendation for corrective action as required by paragraph (b)(3) of this 
clause;

(B) Correct defects as directed under paragraph (b)(4) of this clause; or

(C) Prepare and furnish data and reports as required by paragraph (b)(5) of this clause.

(ii) The notice shall specify a period of time following receipt of the notice by the Contractor in which the 
Contractor must remedy the failure or refusal specified in the notice.

(6) If the Contractor does not comply with the Contracting Officer's written notice in paragraph (c)(5)(i) of this 
clause, the Contracting Officer may by contract or otherwise--

(i) Obtain detailed recommendations for corrective action and either--

(A) Correct the supplies or services; or

(B) Replace the supplies or services, and if the Contractor fails to furnish timely disposition 
instructions, the Contracting Officer may dispose of the nonconforming supplies for the 
Contractor's account in a reasonable manner, in which case the Government is entitled to 
reimbursement from the Contractor, or from the proceeds, for the reasonable expenses of care 
and disposition, as well as for excess costs incurred or to be incurred;

(ii) Obtain applicable data and reports; and

(iii) Charge the Contractor for the costs incurred by the Government.
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(7) The Contractor shall be liable for the reasonable costs of disassembly and/or reassembly of larger items 
when it is necessary to remove the supplies to be inspected and/or returned for correction or replacement.

[End of Clause]

I.24 52.252-4  ALTERATIONS IN CONTRACT (APR 1984)

  Portions of this contract are altered as follows:
Clauses have been updated in accordance with the FAR and HSAR.

[End of Clause]

                 

I.25 52.252-6  AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984)

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an 
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause.

(b) The use in this solicitation or contract of any Department of Homeland Security Acquisition Requlations clause 
with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the regulation.

[End of Clause]

I.26 3052.209-73  LIMITATION OF FUTURE CONTRACTING (JUN 2006)

(a) The Contracting Officer has determined that this acquisition may give rise to a potential organizational conflict 
of interest. Accordingly, the attention of prospective offerors is invited to FAR Subpart 9.5--Organizational 
Conflicts of Interest.

(b) The nature of this conflict is (To be determined at time of award).

(c) The restrictions upon future contracting are as follows:

(1) If the Contractor, under the terms of this contract, or through the performance of tasks pursuant to this 
contract, is required to develop specifications or statements of work that are to be incorporated into a 
solicitation, the Contractor shall be ineligible to perform the work described in that solicitation as a prime or 
first-tier subcontractor under an ensuing DHS contract. This restriction shall remain in effect for a 
reasonable time, as agreed to by the Contracting Officer and the Contractor, sufficient to avoid unfair 
competitive advantage or potential bias (this time shall in no case be less than the duration of the initial 
production contract). DHS shall not unilaterally require the Contractor to prepare such specifications or 
statements of work under this contract.

(2) To the extent that the work under this contract requires access to proprietary, business confidential, or 
financial data of other companies, and as long as these data remain proprietary or confidential, the 
Contractor shall protect these data from unauthorized use and disclosure and agrees not to use them to 
compete with those other companies.

(End of Clause)
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I.27 3052.228-70  INSURANCE (DEC 2003)

In accordance with the clause entitled "Insurance--Work on a Government Installation" [or Insurance--Liability to 
Third Persons] in Section I, insurance of the following kinds and minimum amounts shall be provided and 
maintained during the period of performance of this contract:

(a) Worker's compensation and employer's liability.  The contractor shall, as a minimum, meet the requirements 
specified at (FAR) 48 CFR 28.307-2(a).

(b) General liability. The contractor shall, as a minimum, meet the requirements specified at (FAR) 48 CFR 
28.307-2(b).

(c) Automobile liability. The contractor shall, as a minimum, meet the requirements specified at (FAR) 48 CFR 
28.307-2(c).

[End of Clause]

I.28 3052.237-70  REMOVED  QUALIFICATIONS OF CONTRACTOR EMPLOYEES (Deviation)

I.29 3052.237-71  REMOVED  INFORMATION TECHNOLOGY SYSTEMS ACCESS FOR CONTRACTORS (Deviation)

I.30 3052.237-72  REMOVED  CONTRACTOR PERSONNEL SCREENING FOR UNCLASSIFIED INFORMATION 
TECHNOLOGY ACCESS

I.31 3052.242-71  DISSEMINATION OF CONTRACT INFORMATION (DEC 2003)

The Contractor shall not publish, permit to be published, or distribute for public consumption, any information, oral 
or written, concerning the results or conclusions made pursuant to the performance of this contract, without the prior 
written consent of the Contracting Officer.  An electronic or printed copy of any material proposed to be published or 
distributed shall be submitted to the Contracting Officer.

[End of Clause]

I.32 3052.245-70  GOVERNMENT PROPERTY REPORTS (JUN 2006)

(a) The Contractor shall prepare an annual report of Government property in its possession and the possession of 
its subcontractors.

(b) The report shall be submitted to the Contracting Officer not later than September 15 of each calendar year on 
DHS Form 0700-5, Contractor Report of Government Property.

[End of Clause]

[END OF SECTION I]
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PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

SECTION J

LIST OF ATTACHMENTS

Attachment No. of
No. Pages Attachment Title

01 28 Concept of Operations Indefinite Delivery Indefinite Quantity (IDIQ) Statement of Work 
(SOW)

02 20 Contract Level Quality Assurance Surveillance Plan (QASP)

03 2 Government Work Breakdown Structure - Concept of Operations - 6,000 Miles Rough 
Order of Magnitude (ROM)

[END OF SECTION]
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1 Vision of the Secure Border Initiative (SBI)net Program 

The vision of SBInet is to provide an integrated defense-in-depth that will support the interdiction 
of illegal immigration and internal and external threats operating in or moving through the 
international borders with Canada and Mexico. SBInet will support a border security awareness 
capability that: 

• Reduces the United States of America's (USA) vulnerability to terrorism and protects 
national interests while enhancing Customs and Border Protection's (CBP) border security 
and control missions. 
• Supports CBP's strategic, operational, and tactical decision-makers. 
• Provides CBP with the optimum mix of personnel, technology, infrastructure, and 
response platforms to detect, identify, classify, and respond to illegal breaches of the 
international borders with Canada and Mexico and thereby bring the situations to the 
appropriate law enforcement resolution. 
• Provides the decision support information to support a common operational picture 
(COP) and an accurate assessment of the operational environment. 
• Provides members of the border enforcement community with the information necessary 
to support homeland security strategies and plans for unity of effort. 

2 Purpose 

The purpose of this document is to serve as an omnibus statement of work under which task 
orders and delivery orders may be issued and cross-referenced.  

When coupled with the work breakdown structure this document is a framework for defining the 
technical objectives of the Contractor’s SBInet program. The statement of work (SOW) is the 
document that describes what products are to be delivered and what services are to be 
performed by the Contractor. This document is intended to define and describe the actual work to 
be performed at the Task Area level as opposed to definitive task statements. Definitive task 
statements will be defined separately in individual task orders issued under this contract. 

3 Background 

The Department of Homeland Security (DHS), Secure Border Initiative (SBI) is a comprehensive 
approach to immigration enforcement. The SBI focuses broadly on two major enforcement 
themes: controlling the border and immigration enforcement within the USA. Border control 
means gaining full control of the USA borders so illegal immigration as well as security breaches 
can be prevented. Enforcement inside the USA means locating and removing aliens who are 
present in the USA in violation of USA laws. This pillar is tied to the President's proposal for a 
temporary worker program, which will make broader and more aggressive enforcement practical. 

In developing the SBI, DHS is taking an integrated systems approach to the problem. The entire 
immigration enforcement system requires review, beginning with the gathering of immigration-
specific intelligence and the detection of illegal border crossings, followed by apprehension, 
processing, transportation, and detection of the alien, and ending with the alien's removal from 
the USA. Adding agents at the border is insufficient unless they can be given the technology they 
need and the USA detains and removes the aliens they catch. A systematic approach will deploy 
all of these tools in stages, allowing each stage to build on the success of earlier stages. 

CBP, SBInet 

The SBInet unified border control strategy encompasses both the northern and southern land 
borders including the Great Lakes, and the interdiction of cross-border violations between the 
ports and at the official ports of entry (POEs). This strategy will funnel traffic to the USA through 
POEs where DHS has a greater level of control. The border environment is extremely complex, 
encompassing rural, urban, and remote areas as well as extreme climate variations and terrain. 
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Therefore, SBInet as a border control tool must be flexible and capable of being implemented in a 
manner that best suits these needs and requirements. Control of the border requires that four key 
elements be met. These four elements are: 

1. Detect an entry when it occurs; 
2. Identify what the entry is; 
3. Classify its level of threat (who the entrant is, what the entrant is doing, how many, etc.) 

(Note: this element must be met prior to the point of interdiction/encounter by law 
enforcement personnel.); 

4. Respond effectively and efficiently to the entry, and bring the situation to the appropriate 
law enforcement resolution. 

Note: The appropriate law enforcement resolution does not end with the apprehension / 
interdiction. It must include the ability to efficiently transport from the point of interdiction to 
processing, and the ability to access appropriate databases during processing to gather and 
share information about and relating to the person in custody or under investigation. 

Border control is achieved in a given area when CBP is able to consistently meet all four of the 
above elements in that area. 

Managing, securing, and controlling the border requires determining the optimum mix of 
personnel, technology, infrastructure, and response platforms to achieve maximum tactical and 
strategic advantage in each unique border environment. Risk-based deployment and 
implementation of the solution; along with a new regime of complementary policies, processes 
and/or enhanced processes, regulations, and legislation; will further enhance tactical advantage. 

CBP recognizes that existing capabilities to secure the border are limited in the current threat 
environment. The capabilities and capacity do not incorporate the optimal mix of personnel, 
processes, technologies, infrastructure, and response platforms to support the desired 
operational environment. Finally, the required capabilities have not been integrated into a 
"system-of-systems," and do not provide a clear COP. 

The CBP SBInet component of SBI applies that comprehensive approach to securing the land 
borders at and between the POEs. The initial focus of SBInet will be between the POEs. Further, 
there is a requirement to build a COP of the border environment, within a command center 
environment, which will provide commonality within DHS components, and interoperability with 
stakeholders who are external to DHS. SBInet is the most comprehensive effort in the nation's 
history to gain control of the nearly 6,000 miles of international land border. 

SBInet requires a comprehensive and aggressive strategy that will deploy the optimum mix of 
personnel, processes, technology, and infrastructure in a manner that will significantly reduce the 
probability of illegal entries and successful cross-border violations into the USA and maintain 
control of the border. 

4 Scope of Work 

The scope of this indefinite delivery, indefinite quantity (IDIQ) contract is the full range of services, 
products, and management required to accomplish the SBInet program objectives. This includes 
solutions based on the optimum mix of personnel, processes, infrastructure, technology, and 
response platforms that address all components of border security, and deploying the solutions to 
move from the current border strategy to one where the defined border areas are effectively 
secured. Advances in technology and other components of the solution must be accommodated 
to support continuous improvement in achieving SBInet program objectives.  

The IDIQ contract will be for a three-year base period with three one-year options. The 
geographic coverage includes the northern and southern land borders of the USA, including the 
Great Lakes. The geographic coverage may be expanded to other USA border areas beyond 
those defined above. 

The SBInet IDIQ contract will allow for performance-based task and delivery orders. Orders may 
be fixed price and cost type, as appropriate to the requirement. Applicable contract clauses and 
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provisions will be incorporated by reference into individual orders. Incentive provisions will be an 
important aspect of orders to ensure alignment of Government and Contractor goals and 
objectives. CBP expects that order incentive provisions will include plans to control performance, 
cost, and schedule through monetary and non-monetary incentives and disincentives. CBP will 
develop a collaborative partnership between CBP, the Contractor, other stakeholders, and 
government Contractors. The SBInet Contractor's solution shall align with the goals and 
objectives of DHS and CBP. Within the context of the CBP/Contractor partnership, CBP does not 
use the term "partner" and "partnership" in the legal sense. Instead the CBP/Contractor 
partnership will reflect an open, collaborative, and customer-oriented relationship in which the 
Contractor and CBP will work together to achieve the program objectives and attain border 
control. 

5 SBInet Program Objectives 

To support the objectives of the SBInet Program, the Contractor will: 

1. Develop a highly reliable, available, maintainable, and cost effective solution(s) to 
manage, control, and secure the border using the optimal mix of proven current and next-
generation technology, infrastructure, personnel, response capabilities, and processes 
that will:  
a. Detect an entry when it occurs;  
b. Identify what the entry is; 
c. Classify its level of threat (who it is, what the entrant is doing, how many, etc.) (Note: 

this element must be met prior to the point of interdiction/encounter by law 
enforcement personnel); 

d. Respond effectively and efficiently to the entry and bring the situation to the 
appropriate law enforcement resolution. 

2. Develop a near-real-time COP of the border environment, which provides commonality 
within DHS components and interoperability with other federal, state, local, and tribal 
partners outside of DHS. The COP must provide a mechanism that communicates 
comprehensive situational awareness, including information incorporating intelligence-
driven operations capabilities at all operational levels and locations. 

3. Throughout the term of the contract demonstrate continuous improvement in 
performance and reliability, and reduction in total operating cost.  

4. Align its interests, motivation, and behaviors and that of its team members and 
subcontractors with those of the Government. 

5. Maintain the highest level of service consistent with cost effectiveness. Provide and 
document audit and oversight activities that facilitate external reviews and assessments 
to prove that DHS is receiving superior supplies and services at fair and reasonable 
prices. 

6. Establish a flexible, transparent, and responsive performance management information 
system that provides insightful, accurate, and timely information on both program status 
as well as performance reporting against mission measures and metrics. 

7. Develop a solution that supports DHS compliance with Government standards and 
identified constraints.  

8. Promote productive relationships with small business subcontractors and team members 
under the small business program as detailed in FAR Part 19 and in accordance with 
CBP goals and objectives.  

6 Technical and Management Requirements 

The technical and management activities supported under this contract include the Task Areas 
described below. The Contractor shall perform all activities in the following Task Areas through 
orders issued against this contract. The Contractor shall ensure that the work defined in these 
activities is integrated at the program level.  Paragraph reference numbers in parentheses have 
been included to provide traceability to the Contractor’s original proposal WBS.   

6.1 Mission Engineering Task Area 
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The Mission Engineering task area includes the Modeling and Simulation activities supporting 
Systems analysis and Architecture definition, refining the SBInet Concept of Operations, Trade 
Studies and analytical activities, Operations and Maintenance Planning, and the Program 
Coordination and Administration activities associated with the planning, preparation, collection 
and analysis of operational metrics. 

6.1.1 Systems Analysis and Architecture (1.1.9.2) 

6.1.1.1 Modeling and Simulation (1.1.9.2.1, 1.2.2.4) 

This task is to develop and validate models necessary to design and effectively predict border 
security system-of-systems architectures and concepts of operations.  The intent is not to develop 
new models or simulations.  The intent is to create models using combinations of existing 
modeling and simulation tools to find the appropriate model variable and constant input values, 
develop input scripts, and perform analysis on the output scripts.  It includes reviewing and 
updating the needs statement for each model.   Included in this task are the following: 

Border Threat Migration Model.  Develop and validate the Border Threat Migration Model using 
the SEAS and Rampart modeling tools to meet Task Order requirements.  Run simulations and 
models to accomplish the Task Orders.  Develop and present Pre- and Post-Run briefings, 
provide reports, and attend meetings to support the SBInet Architecture. 

Sensor Placement Optimization Model. Develop and validate the Sensor Placement 
Optimization Model using the SEAS, Rampart, and OPNET modeling tools to meet Task Order 
requirements.  Run simulations and models to accomplish the Task Orders.  Develop and present 
Pre- and Post-Run briefings, provide reports, and attend meetings to support the SBInet 
Architecture. 

Business Process Model.  Develop and validate the Business Process Model using BAM and 
EXTEND modeling tools to, meet Task Order requirements.  Run simulations and models to 
accomplish the Task Orders.  Develop and Present Briefings both Pre- and Post-Runs, provide 
reports, and attend meetings to support the SBInet Architecture. 

Cost Comparison Model.  Develop and validate the Cost Comparison Model using the BACEM 
modeling tool to meet Task Order requirements.  Run simulations and models to accomplish the 
Task Orders.  Develop and present Pre- and Post-Run briefings, provide reports, and attend 
meetings to support the SBInet Architecture. 

Force level models will also be used to manage the border environment.  This includes the SEAS 
and Rampart modeling tools to determine asset locations and effectiveness. The models will be 
used to determine optimal sensor locations and pre-position BP assets.  In addition, business 
process models will be used to simulate the time it takes to process and deport an alien.  These 
flow models will be critical in sizing parameters within the fielded system. The CAIV models, using 
BACEM to determine the most cost-effective system to be fielded, shall also be incorporated.  All 
of these models can be linked together either manually or automatically to iterate to the best 
fielded system possible. 

6.1.1.2 Concept of Operations (1.1.9.2.2) 

With the support of the CBP program office, document the SBInet concept of operations following 
the process defined in the System Engineering Master Plan.  This will include system trade 
studies and system simulation results to date, the integration of SBInet organizations and 
systems, and integration with external agencies and systems. 

6.1.1.3 Trade Studies (1.1.9.2.3) 

Conduct trades studies to establish the SBInet architecture’s (1) detail design, (2) component 
selection, and (3) system deployment.  Trade studies shall adhere to a standard process.  This 
process includes (1) establishing criteria, (2) defining alternatives, and (3) analyzing alternatives 
relative to criteria and selection. This process also uses simulation models, analyzes all pertinent 
requirements, and determines system measure of effectiveness. 
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6.1.2 Operations & Maintenance Planning (1.1.9.4) 

Operations Planning develops and implements the Integrated Maintenance and Support Plan. 
Operations Planning also ensures the proper data accumulation and preparation for LCCM team 
CDRLs.  The plan integrates the LCCM and Asset Management function reports.   

6.1.3 Program Operational Metrics (1.1.1.2) 

Program Administration and Coordination personnel accumulate, analyze, and disseminate 
program operational metrics.  Program operational metrics are defined in the Quality Assurance 
Surveillance Plan (QASP). 

6.2 Technology Development Task Area 
Partnering with CBP, the Contractor shall establish a joint Integrated Deployment Team to refine 
the deployment approach. The team, organized by Sector, will consist of CBP sector experts and 
be jointly coordinated from Washington, D.C. The first sector deployed will be the path finder for 
each subsequent sector, depending on that sector’s specific needs. The Contractor shall 
continually measure capability effectiveness and, together with CBP, shall identify future 
technological enhancements.  This will feed an ongoing Capability Roadmap that identifies 
improvements necessary to enhance performance. 

New technologies shall be assessed and proven in two ways: (1) operationally through pilots in 
CBP Sectors, and (2) through the Integration Center (IC). The IC shall (1) assess and qualify new 
technology and processes; (2) test, assess, certify, and deploy low-risk, common, reliable, 
modular, architecture components across the networked SBInet system; and (3) integrate with 
the CBP COP. 

6.3 Prime Mission Product Task Area 
The Contractor shall provide the Department of Homeland Security (DHS) and U.S. Customs and 
Border Protection (CBP) a comprehensive solution to the challenge of detecting, apprehending, 
and processing people who cross our borders illegally and/or smuggle personnel and contraband 
between the Ports-of-Entry or through the Ports-of-Entry. The solution will not only meet the U.S. 
Border Patrol’s two primary border control goals (i.e. detecting illegal crossings of our borders 
and effectively responding to those detected), but will also seamlessly integrate with the overall 
Secure Border Initiative, including other efforts to reduce illegal immigration, such as the 
detention and removal function carried out by the Bureau of Immigration and Customs 
Enforcement (ICE). 

This solution includes a toolbox of technologies for unique border environments. Components are 
common across border environments for efficient deployment, training, maintenance, and 
integration with other government systems. 

The Prime Mission Product described herein includes four segments per the Government Work 
Breakdown Structure (GWBS): (1) field agent systems, (2) surveillance and detection systems, 
(3) command, control, and communications systems, and (4) mobile response platforms. 

For this section the specific hardware items and quantities are identified in the SBInet Bill-of-
Materials.  

6.3.1 Field Agent Systems 

Field Agent systems include communication and COP-related components that are deployed in 
the field with the agent or in the agent vehicle.  Definition of specific items proposed as Field 
Agent Systems (delineated below) is included in the SBInet Equipment and Services Bill-of 
Materials (BOM).   

❑ Satellite Phones (1.2.6.3). 
❑ C2 Hardware (Laptop, Tablet, PDA, Radios) (1.2.3.1). 

6.3.2 Surveillance and Detection Systems  

6.3.2.1 Fixed Surveillance and Detection Systems 
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The Contractor shall provide a toolbox of proven technologies for improved surveillance, 

6.3.2.2 Airborne Sensors 

The Contractor shall provide new communications for existing aircraft sensors and cameras to 
integrate with the COP. 

6.3.2.3 Marine Sensor Systems (1.2.4.2) 

Marine radars shall be deployed for surveillance and detection of incursions across water borders 
(i.e. lakes, rivers).   

6.3.2.4 Sensor Processing 

The Sensor Signal Processing functions of acquiring, processing, and correlating sensor data are 
included in the SOW paragraphs for the Common Operating Picture (COP) 6.3.3.1.  

6.3.2.5 Inspection Systems 

6.3.3 Command Control and Communications Systems 

6.3.3.1 Common Operating Picture 

The Contractor shall provide a multi-level, real-time, Common Operating Picture (COP) of the 
environment, assets, and actions occurring at the northern and southern U.S. border regions and 
ports of entry. The COP solution shall provide mutually agreed upon levels of situational 
awareness and visibility to CBP and DHS.  The situational awareness and visibility shall be in 
accordance with security guidance assigned to SBInet. This solution will increase the operational 
efficiency and effectiveness of currently deployed CBP assets and personnel, as well as provide 
a framework for long term growth, technical insertion of new monitoring capabilities and 
integration of personnel assets in to a functional and scaleable command and control system. 

The COP is a geospatially-aware framework that visually represents sensor inputs, vector and 
raster-based map data, deployed assets/resources, known targets of interest and allows for the 
control of these dissimilar entities throughout the area operation.  

6.3.3.1.1 C2 Software (1.2.3.2) 
C2 Software development includes acquiring the basic Intergraph I/CAD software suite and 
developing the necessary sensor and communications interface and display provisions required 
to tailor the Intergraph I/CAD system or other COTS, GOTS, or custom-developed software and 
systems.  This provides a multi-level, real-time, common operating picture of the environment, 
assets, and actions occurring within the northern and southern U.S. border regions and at the 
Ports of Entry (POE). 

6.3.3.1.2 C2 Integration (1.2.3.3) 
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C2 integration includes the definition and implementation of the COP within the SBInet system-of-
systems.  Interface protocols and provisions to external databases and open-source intelligence 
systems shall be defined and the COP deployment increments will be integrated into a cohesive 
national system.  

6.3.3.2 Case Processing Systems 

The SBInet information infrastructure shall support secure data communication and database 
interoperability necessary for the implementation of case processing provisions to improve 
generation, filing, and sharing of illegal immigrant case-related information within and among 
CBP, DRO, and other law enforcement agencies.   

6.3.3.3 Intelligence Systems and Applications 

The Contractor shall use open-source intelligence to anticipate smuggling and illegal crossing 
trends based on geo-political and other developments in Canada, Mexico, and Central and South 
America, and based on tactical intelligence from border towns. A commercial service (IJET), 
already being provided to CBP, will be leveraged to provide expanded predictive capabilities 
related to illegal immigration and narcotics smuggling, tunneling, or other activities on the other 
side of the southern and northern borders that would be of interest to CBP. 

6.3.3.4 Wireless Communications 

The Contractor shall ensure BP Agents have reliable voice communications at all times, in all 
locations. Provisions shall be provided to physically locate a BP Agent by means of his vehicle 
anywhere within the sector. In addition to the coverage footprint, voice communications shall 
have available channels/bandwidth at all times. BP Agents and CBP Officers shall be provided 
with reliable, interoperable voice communications with each other, with local law enforcement, 
and with BP agents in other sectors and CBP officers.  To accomplish this, the Contractor shall 
design and deploy communications infrastructure that will: 

❑ Increase coverage, reliability, and interoperability of voice communications. 
❑ Simplify and consolidate agent communication devices. 
❑ Support multiple data/media types. 
❑ Integrate with IWN in the future. 

 

Definition of specific items proposed under Wireless Communications is included in the SBInet 
Equipment and Services Bill-of-Materials (BOM). 

❑ Fixed Terrestrial (1.2.6.1). 
❑ Mobile and Wireless (1.2.6.2). 
❑ Satellite (1.2.6.3). 

6.3.3.5 Information Technology (IT) Infrastructure 

Information Infrastructure includes hardware (i.e., servers, routers, gateways, storage devices, 
switches, commercially leased communication lines) and system software (i.e., database 
management, operating system, and network management) that provide an environment for 
operating and maintaining software applications. The Contractor’s Information Infrastructure shall 
comply with the goals of the DHS enterprise architecture and align with the continuing IT 
initiatives of CBP and DHS (i.e. U.S.- VISIT, ENFORCE/IDENT, IWN and EAGLE). The elements 
of Information Infrastructure are standards-based, open-architecture, COTS products that provide 
the backbone for information dissemination and collaboration.  Definition of specific items 
(delineated below) proposed as IT Infrastructure is included in the SBInet Equipment and 
Services Bill-of-Materials (BOM). The Contractor shall design, develop, implement, operate and 
monitor, and provide user support for all IT components. 

❑ C2 Hardware (Servers, Workstations, Displays) (1.2.3.1). 
❑ Hardware (1.2.5.1). 
❑ Software (1.2.5.2). 
❑ Databases (1.2.5.3). 

 -Page 7 -  



  

6.3.4 Mobile Response Platforms 

The Contractor-proposed Mobile Response platforms include sensor and communications 
upgrades for manned aircraft (included under Surveillance and Detection 6.3.2 and Wireless 
Communications 6.3.3.2, respectively), Unmanned Surveillance Aircraft, Manned Aircraft, Water 
Vehicles, and Rapid Response Transport Vehicles.  Definition of specific items (delineated below) 
proposed as Mobile Response Platforms is included in the SBInet Equipment and Services Bill-
of-Materials (BOM). 

❑ Manned Aircraft. 
❑ Unmanned Aircraft (1.2.8.1). 
❑ Water Vehicles (1.2.8.2). 
❑ Response Ground Vehicles. 
 Land Vehicles (1.2.8.3). 
 Detainee transportation (1.2.7.5). 

6.4 Facilities and Infrastructure Task Area 
The Contractor shall determine requirements for, plan for, architect and engineer, design, 
construct, test, and maintain such facilities and infrastructure required for control of the borders. 
Such infrastructure shall include tactical infrastructure (fences, roads, lighting, and barriers), 
power and data infrastructure, and equipment supporting Checkpoints, POEs, Sector HQ, and 
Border Patrol Stations.  The Contractor shall plan and execute land-use regulatory activities 
associated with deployed systems and facilities. 

6.4.1 Tactical Infrastructure 

Tactical Infrastructure includes passive vehicle barriers, support structures, power and data 
infrastructure, roads, lighting, and the installation of roads and fences.  Definition of specific items 
(delineated below) proposed as Tactical Infrastructure is included in the SBInet Equipment and 
Services Bill-of-Materials (BOM). 

❑ Fixed Passive Barriers (1.2.7.1.1.1). 
❑ Fixed Support Structures (1.2.7.2.1). 
❑ Power Infrastructure (1.2.7.3.1). 
❑ Data Infrastructure (1.2.7.3.2). 
❑ Roads (1.2.7.3.3). 
❑ Lighting (1.2.7.3.4). 
❑ Installation (Roads and Fences) (1.2.9.1). 

6.4.2 Facilities 

6.4.2.1 SBInet Facilities 

Facilities include equipment designated to support Checkpoints, Forward Operating Base 
locations, POEs, Border Patrol Stations, and Headquarters facilities.  Also included in this SOW 
paragraph is the planning and execution of land-use regulatory activities. Definition of specific 
items (delineated below) proposed as facilities-related equipment is included in the SBInet 
Equipment and Services Bill-of-Materials (BOM). 

❑ Checkpoints (1.2.7.4.1). 
❑ Detention (1.2.7.4.2). 
❑ POEs (1.2.7.4.3). 
❑ Sector HQ (1.2.7.4.4). 
❑ Border Patrol Station (1.2.7.4.5). 
❑ Forward Operating Bases. 

6.4.2.1.1 Land-Use Regulatory Activities (1.1.6, 1.2.1.9) 
The Contractor shall coordinate with local, state, and federal agencies to obtain land use permits, 
certificates, and clearances including: 

❑ Land Acquisition and Use. 
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❑ State and Local Historic Preservation Issues. 
❑ US Fish and Wildlife Service. 

The Contractor will plan and manage public outreach meetings and hearings as dictated by 
statutory and regulatory requirements.  The Contractor will also provide a liaison function 
between program management, systems engineering, construction, and external agencies 
relative to land use regulatory matters for all authorized Task Orders. 

For each Task Order, the Contractor shall (1) obtain land use permits, certificates, and 
clearances with local, state, and federal agencies; and (2) execute public outreach meetings and 
hearings as dictated by statutory and regulatory requirements.  Potential cooperating agencies 
(federal) may include the Bureau of Indian Affairs (BIA), Forest Service (FS), Bureau of Land 
Management (BLM), National Parks Service (NPS), Bureau of Reclamation (BOR), and the Army 
Corps of Engineers (COE). 

6.4.3 Environmental (1.1.6, 1.2.1.9) 

The Contractor shall plan and execute the necessary environmental regulatory activities 
associated with deployed systems and facilities.   

The Contractor shall (1) coordinate with local, state, and federal agencies to obtain National 
Environmental Policy Act permits, certificates, and clearances; (2) plan and manage public 
outreach meetings and hearings as dictated by statutory and regulatory requirements; and (3) 
provide a liaison function between program management, systems engineering, construction, and 
external agencies relative to environmental regulatory matters for all authorized Task Orders. 

For each Task Order, the Contractor shall (1) execute the effort to obtain National Environmental 
Policy Act permits, certificates, and clearances with local, state, and federal agencies; and (2) 
execute public outreach meetings and hearings as dictated by statutory and regulatory 
requirements. 

6.5 Systems Engineering Task Area 
The systems engineering functions shall include the following: (1) architectural definition, (2) life 
cycle cost and affordability, (3) configuration and data management, (4) requirements 
management, (5) product design, (6) risk management, (7) quality and mission assurance, (8) 
specialty engineering, and (9) product/process improvement. The Contractor shall (1) perform 
and document architecture design and synthesis, including integration with the CBP and DHS 
Enterprise Architecture; (2) perform and document all necessary design reviews and all required 
analysis of technical solution alternatives; and (3) develop, collect, publish, and analyze Technical 
Performance Measures (TPM) during the course of development, production, deployment, and 
operation. 

6.5.1 Engineering Management (1.2.2.1) 

The Systems Engineering Management tasks for each task order include the following: 

❑ Management of the resources assigned to the SBI program to implement the Task Order 
including: 

 Cost Account Management (budget definition, tracking, and reporting), Work Break-down 
Structure (WBS) definition, Schedule performance (identification of the tasks being 
performed by each of the functions, scheduling those tasks and monitoring performance 
to schedule). 

 Requirements Adherence: Ensuring that all functions being performed and products 
being delivered are in accordance with the contractual requirements and meet the intent 
of the Statement of Work. 

❑ Customer Relationship Management. 
 Receive feedback from and respond to Award Fee feedback from the customer. 

Providing additional customer support as requested/required. 
 Response to customer-generated corrective actions. 
❑ Providing inputs and support to all program reviews. 
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 Design reviews. 
 Management reviews. 
 Customer reviews. 

6.5.2 Architecture (1.2.2.3) 

This task is to develop the architecture that will be robust enough to handle changing conditions 
such as (1) shifting illegal entry patterns, (2) equipment developments, (3) equipment failures, 
and (4) weather and federal budget changes. The purpose of this system is to assist the Border 
Patrol Agents in more effectively performing their job. 

6.5.3 Life-Cycle Cost/Affordability (1.1.9.1.1) 

The Contractor shall implement the Affordability/CAIV process as a part of the SBInet program. 
The Contractor shall prepare Affordability trade study reports and LCC reports and analysis, 
support competitive assessment, prepare proposals, and develop models. The Contractor shall 
provide a traceable, credible, and defendable LCC estimate. 

6.5.4 Configuration and Data Management (1.1.9.1.2, 1.2.1.3) 

Configuration/Change Management. Develop a Configuration Management Plan, maintain 
documentation under configuration control, identify configuration items, establish the 
configuration baseline, provide delivery support, provide administrative support to FAT/SAT, 
provide change management for class I and II changes, and provide technical compliance 
support. 

Data Management/Engineering Release. Implement Data Management processes, act as 
single-point Data Management Focal with Customer, prepare and maintain schedule reports, 
perform document control, prepare data transmittal forms, monitor contract data deliveries, 
perform engineering release functions, and perform contract closeout and certification. 

Software Configuration Management. Develop a Software Configuration Management Plan 
(SCMP), implement the software change request (SCR) tracking system to be available for 
tracking problems and other changes in the software products and processes, identify software 
products to be controlled and the level of control for these products, control the identified software 
products according to the SCMP, maintain the software development library (SDL), support FAT 
and SAT, CSCI qualification, coordinate production and shipment of software and documentation, 
and attend meetings. 

6.5.5 Requirements Management (1.1.9.1.3) 

This task includes development of a top specification and lower tier specification requirements 
and verification statements.  The specifications and the Verification Logic Network (VLN) shall be 
maintained in a DOORS requirements database.  This database will indicate requirements 
allocations and traceability to/between different task orders and product end items. The VLN 
traces the verification requirements to the verification activities down to the verification completion 
notices that “close out” the verification. 

6.5.6 Requirements, Interfaces, and Verification (1.2.2.2) 

This task tailors the requirements for the solution, to define Task Order particular interface 
requirements and prepare and complete verification of requirements. Integration and Verification 
planning, documented in verification plans and activities as well as verification completion 
notices, will be recorded in DOORS. 

6.5.7 Product Design (1.2.2.5) 

This task includes the Task Order layout to the block level arrangement of components, 
integration of the results of the requirements analysis, trade studies, and customer meetings to 
develop a top-level design that best satisfies all system-of-systems needs.  This includes 
quarterly reviews and briefings through Technical Interchange Meetings (TIM) and partner 
meetings to address design oversight.  This also allows for interactive feedback. 
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6.5.8 Software Management (1.1.9.1.4, 1.2.2.8) 

Software Management shall establish policy and guidelines to ensure software is developed in 
accordance with CMMI Level 3 or higher. Software Management shall monitor the development 
and testing of software in accordance with metrics established in the QASP.  

Software Management shall define a plan for software validation, certification, and accreditation.  
This plan will satisfy the CBP requirement to obtain approval of all software deployed in the 
SBInet infrastructure and DHS Certification and Accreditation (C&A) process as described in 
National Institute of Standards and Technology (NIST) Special Publication 800-37.  Software 
interfacing shall merge additional disparate items between CBP and the Contractor. 

The Software Management effort for each Task Order will be defined and estimated separately 
under this SOW.  The effort under this SOW includes the validation, certification, and 
accreditation of software developed under the Task Order scope of work. 

6.5.9 Risk Management (1.1.4, 1.2.1.7) 

The Contractor shall act as Risk Manager (RM) for the SBInet Program Management Task Order 
and conduct all Risk Management Team (RMT) meetings.  The Contractor shall support the 
SBInet program manager and the Risk Management Board (RMB) by reporting and creating 
visibility of risk at program reviews and control boards, and in disseminating risk across the 
program to incorporate into program activity.  The Contractor shall coordinate and lead all risk 
activity for the Program Management Task Order, which includes the following: 

❑ Implement the Contractor risk management process across the program: be the program 
focal point for identification, analysis, handling, tracking, and communicating of risk. 

❑ Lead all program risk mitigation activities: ensure that risk mitigation activities are 
incorporated into program budget and IMS. 

❑ Be the focal point for use of the Risk Management tool. 
❑ Develop and report risk metrics to assist the program in assessing the effectiveness of 

the risk management process on the program and assess risk resolution on the program. 
❑ Perform Issues and Opportunities Management process using the Risk Management 

Tool to support program management in executing the program. 
 

The Contractor shall develop and maintain Risk Tracking Documents. These documents consist 
of a Risk List, a Risk Mitigation Summary, and a Risk Burndown Summary, with monthly delivery 
of these Risk Tracking Documents to CBP. 

Specific Quality and Mission Assurance tasks, activities, and deliverables include the following: 

❑ Quality Engineer (QE). 
 Draft QA Plan/Policy. 
 Participate in developing and reviewing procedures for handling, inspection, and 

disposition of Customer-Furnished Equipment (CFE). 
 Support development and procurement activities. 
 Review supplier system and process control/support IPT infrastructure. 
❑ Software Assurance Engineer (SWA). 
 Evaluate customer requirements. 
 Perform RFP evaluation. 
 Participate in source selection activities. 
 Assess Capability Maturity Model/Capability Maturity Model. 
 Support CMMI Level 3 certification process. 
❑ Product Quality Assurance Representative (QA). 
 Pre-contract customer proposal support. 
 Review requirements and determine manufacturing/inspection capability. 
 Review manufacturing plan, develop QA, integrate and test plan, support test data 

analysis, and obtain customer input. 
❑ Procurement Quality Assurance Representatives (PQA). 
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 Provide quality requirements for Purchase Contracts. 
 Receive and Disposition (accept or reject) of product or services. Conduct quality 

assurance product acceptance activities at supplier's facilities. 
❑ Quality System Integrity Representative (QSI). 
 Internal Quality Audit. 
 Process Records. 
 Task Nonconformance data collection and metrics. 
❑ Safety, Health and Environmental Affairs Representative (SHEA). 
 Safety, Health and Environmental Affairs Representative Oversight activities. 

The following are the tasks that Quality and Mission Assurance shall provide to support each 
Task Order: 

❑ Provide support for: 
 Hardware maintenance. 
 Spares inventory. 
 Configuration and data management. 
 Requirements interfaces and verifications. 

❑ Provide support for Integration Acceptance Testing of the following: 
 Mobile Sensor towers. 
 Upgrades for existing towers. 
 Unattended ground sensors. 
 Upgrade UAV. 
 Agent vehicles. 
 Existing agent vehicles. 
 DRO and mobile command 
 Upgrades for Station. 
 Upgrades for Sector. 

❑ Provide SHEA assistance/guidance to NEPA requirements. 
❑ Provide support for maintenance of system security certification and accreditation. 

6.5.10 Specialty Engineering (1.2.2.6) 

Specialty engineering is all the engineering disciplines that require specialized knowledge or 
insight in determining the solution to complex problems.  This includes areas such as Reliability, 
Availability, Maintainability and Test (RAM&T), Environmental, Parts Materials and Processes 
(PM&P), Frequency Management, and System Security.  These specialties are matrixed across 
the elements of the design, Systems engineering, sensors communications, architecture, and 
modeling and simulations. 

6.5.11 Product/Process Improvement (1.1.9.1.5) 

This task provides quality training, monitors metrics to ensure quality of engineering products, 
ensures the Contractor best practices are executed across the company and with subcontractor 
teams, and develops and archives lessons learned. 

6.6 Test and Evaluation Task Area (1.1.9.3) 
The Contractor shall conduct an independent test and evaluation program through the use of 
prototype, production, or specifically fabricated hardware/software to obtain or validate 
engineering data on the performance of the SBInet solution.  Test and evaluation activities shall 
include conducting detailed planning, testing, support, data reduction and report preparation. The 
Contractor shall design and produce all models, specimens, fixtures, and instrumentation 
required to support the system-level test program. The Contractor shall support an independent 
operational test and evaluation program conducted by the government to assess SBInet’s 
operational effectiveness and suitability, security, and logistics (i.e. compatibility, interoperability, 
reliability, maintainability, logistic requirements.), cost of ownership, and modification 
requirements. The Contractor will prepare test and evaluation result reports. 

6.6.1 ITV Planning (1.1.9.3.1) 
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The Contractor shall develop the overall concept for Integration, Test, and Verification.  The 
Contractor shall develop Master Integrated Test Plans and Test Procedures. These plans shall 
provide the basic ground rules and protocols for the recurring Test and Verification activities to be 
performed under the separately funded task orders.  

6.6.2 Integration Lab (1.1.9.3.2) 

Two primary Integration Labs are planned for SBInet.  One is a software integration facility 
located in Huntsville and the second is the Joint Contractor/CBP Integration Center located in El 
Paso, Texas. An additional Contractor integration and test facility is located at the Kollsman 
facility in Merrimack, NH, which will be used for testing of SBInet systems in representative 
northern border environments. A sustaining level of effort shall maintain the lab infrastructure for 
the integration and software development activities.  

6.6.3 Test and Evaluation (1.2.2.7) 

The Contractor shall develop and perform the system test strategy. Full interoperability testing 
verifies the ability of the system to operate cooperatively with selected systems from the internal 
interfaces to national SBInet systems. This testing is designed to verify interfaces and information 
exchanges within the SBInet systems. As the specific test objectives are defined, entrance and 
exit criteria are developed to demonstrate platform/system readiness. 

6.6.4 Integration (1.2.2.9) 

The Contractor shall execute the following for the Task Order:  

❑ Integration of HW-SW Mobile Elements: Integrate mobile component hardware and 
software to assure functionality and performance. 

❑ Integration of HW-SW Fixed Elements: Integrate fixed sensing and communication relay 
component hardware and software to assure functionality and performance. 

❑ Integration of HW-SW Balance of Implementation: Integrate Sector and station 
component hardware to software to assure functionality and performance. 

6.6.5 System Acceptance Testing (SAT) (1.2.9.2) 

System Acceptance Testing shall be performed to ensure deployed SBInet systems are 
thoroughly validated prior to proceeding with full-scale implementation. System Acceptance 
testing shall establish that the system performs as expected in an environment that represents 
the intended deployment environment.  Supporting documentation and reference materials shall 
be updated, in support of System Acceptance Testing, to ensure consistency with the final 
delivered system. 

6.7 Training Task Area (1.3.1) 
CBP and support personnel training shall ensure efficient and effective use of staff and 
technology. The Contractor shall provide a modular train-the-trainer solution for operations. 
Operation training shall take place in the field and include system functionality as well as 
exercises unique to each sector. The Contractor approach includes a combination of instructor-
led training, train-the-trainer, in-field training and exercises, Computer-Based Training (CBT), and 
hands-on learning. The proposed Integration Center housing the modeling and simulation and 
technology insertion activities also will play a role in the integrated training approach. 

6.8 Integrated Logistics Support Task Area 
Integrated Logistics Support includes all activities and processes necessary to support and 
maintain the SBInet Border control solution through the end of the solution's service life.  
Integrated Logistics services include (1) maintenance management and system support analysis, 
(2) call center operations, (3) asset management, (4) critical property and spare parts storage, (5) 
management and inventory records, (6) field services, (7) maintenance and overhaul, and (8) 
training.  The Contractor shall submit an Integrated Logistics Support plan 45 days after ATP to 
define the logistics and maintenance infrastructure necessary to keep the capability reliably 
deployed in the field. 
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6.8.1 Asset Management (1.2.1.4) 

For each authorized Task Order, the Contractor shall execute the asset management functions 
required for government asset identification, control and traceability, formal accountability 
records, and disposition of CBP assets.  In addition, asset management shall perform all financial 
reporting documents and perform risk/liability management on behalf of the Contractor for CBP 
assets in custodial care. 

6.8.2 Hardware Maintenance (1.3.2) 

The Operation support team shall develop and implement LCCM team execution planning and 
support Field Service operations. 

6.8.3 Software Maintenance (1.3.4) 

The software maintenance process begins after formal delivery.  Maintenance activities include 
identifying and analyzing problems including administering a Problem Report and/or Change 
Request system as well as the actual changes to the software itself. The software maintenance 
process does not include planned functional block upgrades.  

6.8.4 Spares and Inventory (1.3.3) 

The Contractor Inventory Asset Management Team is comprised of product support inventory 
managers and Government property specialists.  The combination of these two skill-sets provides 
inventory/spares analysis and control and SBInet supply-chain accountability. 

6.9 Deployment and Installation Task Area (1.2.9.1) 
The Contractor shall provide the materials and services for installation of prime mission and 
support equipment (including facilities) for the complete SBInet solution. This includes 
deployment, on-site integration, and checkout or shakedown to ensure operational status. The 
Contractor shall prepare necessary deployment and installation engineering plans, checkout 
procedures, and schedules. The Contractor shall perform required site preparation, deployment 
package integration, and installation. 

6.10 Operations Support Task Area 
The Contractor shall provide the operational support required for the SBInet solution, exclusive of 
integrated logistics support. This support will include operating the Network Operations Center 
and Security Operations Center, manning the Customer Support (Help Desk), and IT Systems 
Support as required by CBP. 

6.10.1  Operations Support (1.3.6) 

The Contractor shall provide a Network Operations Center (NOC) and Security Operations 
Center (SOC) as a subelement of the existing CBP Network.  The NOC will provide standard 
network management services for the infrastructure as described in the ISO FCAPS framework.  
The SOC will provide security services required to ensure monitoring and security compliance 
with CBP security policies, including managing firewalls and intrusion-detection systems.  Both 
the SBInet NOC and SOC will operate within the CBP network domain as either an integrated 
segment of the overall network or as a separately managed subnetwork within the CBP domain.  
Both will be collocated with CBP network and security management activities.   

6.10.2 Customer Support (Help Desk) (1.3.5) 

A Customer Support Help Desk shall be established and staffed to resolve user issues and to 
ensure availability and responsiveness of all information technology applications and IT 
infrastructure components. 

6.10.3 Information Technology (IT) Systems Support (1.3.7) 

IT Systems support shall manage firewalls and intrusion-detection systems.  IT Systems Support 
will provide installation and maintenance for fielded systems and will create, maintain, and 
remove user accounts, user login controls, and perform password maintenance.   
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6.11 Program Management Task Area 
The Contractor Program Management plans, organizes, coordinates, authorizes, and controls the 
overall program to meet technical, quality, cost, and schedule requirements. Program 
Management services are applied over the entire SBInet program life and include all activities 
and processes from contract award through the period of performance. 

6.11.1 Program Management Office (1.1.1) 

6.11.1.1 Program Manager/Deputy/Chief Engineer (1.1.1.1) 

The Contractor shall designate a Program Manager (PM), Deputy Program Manager (DPM), and 
Chief Engineer (CE) to provide the SBInet Program and Technical governance and be the key 
points of contact for all programmatic and technical matters.  The PM and DPM shall have the 
responsibility and authority to represent and commit the Contractor on programmatic matters. The 
PM and DPM are responsible for creating a partnering environment with CBP and ensuring that 
the Integrated Product Teams work in a collaborative manner.  The DPM is also responsible for 
implementing the Program Management Best Practices model and associated measurement and 
program visibility tools. The PM and DPM are supported by a small team of Program Specialists 
to ensure that Program Management Best Practices and nonoperational metrics are captured and 
to support communications and the welfare of the team.  Additional support is provided to ensure 
that there is full visibility to CBP. 

6.11.1.2 Program Coordination and Administrative Support (1.1.1.2) 

Program Coordination is responsible for tracking issues and action items and developing reports 
to support weekly and monthly program reviews and to rapidly respond to ad-hoc requests for 
program-related information. Other responsibilities include coordinating and de-conflicting 
program reviews, independent and nonadvocate reviews, and internal and external compliance 
audits. Administration functions are responsible for the overall support of the Program 
Management effort through the provision of the office administration. 

6.11.2 Project (Task Order) Office 

6.11.2.1 Project Manager (1.2.1.1) 

The Task Order Management tasks include: 

❑ Manage the resources assigned to the SBI program to implement the Task Order Tasks: 
 Cost Account Management (budget definition, tracking, and reporting), Work Break-

down Structure (WBS) definition, Schedule performance (identification of the tasks 
being performed by each of the functions, scheduling those tasks, and monitoring 
performance to schedule. 

 Requirements adherence: Ensuring that all functions being performed and products 
being delivered are in accordance with the contractual requirements and meet the 
intent of the Statement of Work. 

❑ Customer Relationship Management. 
 Receive feedback from and respond to Award Fee feedback from the customer. Pro-

vide additional customer support as requested/required. 
 Respond to customer generated corrective actions. 

❑ Provide inputs and support to all program reviews. 
 Design reviews. 
 Management reviews. 
 Customer reviews. 

6.11.2.2 Project Coordination and Administrative Support (1.2.1.2) 

The Task Order Management tasks for Project Coordination and Admin Support include: 

❑ Support operations in areas such as metrics collection.  
❑ Coordinate meetings and reviews including distribution of meeting minutes and agendas. 

6.11.3 Business Management (1.1.2) 
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6.11.3.1 Cost and Schedule Management (EVMS) (1.1.2.1, 1.2.1.5.1) 

Cost and Schedule Management is responsible for preparing, implementing, and maintaining the 
performance management baseline (PMB) as well as preparing and maintaining the following 
documents, to be used during the performance of the program: Integrated Performance 
Management Plan (IPMP), Work Breakdown Structure (WBS), Work Authorizations (WA), 
Integrated Master Schedule (IMS), weekly and monthly Equivalent Persons (EP) reports, weekly 
and monthly Earned Value (EVMS) reports, weekly and monthly IMS updates, and various 
analytical products and Business Reports and Briefing Packages, which shall include a weekly 
and monthly Program Management Review package, monthly Cost Performance Report (CPR), 
quarterly Contract Funds Status Report (CFSR), and quarterly Estimates at Completion.  In 
addition, cost and schedule performance data across the program will be integrated into a single 
database for an integrated set of cost and schedule performance metrics and schedule status 
reports available electronically. 

6.11.3.2 Contracts Management (1.1.2.2, 1.2.1.5.2) 

The Contractor shall designate a contracts administrator as the single point of contact for 
contractual matters.  The Contract Administrator shall be responsible for and have authority to 
represent and commit the Contractor on contract-related program issues. The Contractor shall 
distribute work packages across the company's business units in accordance with the program 
plan. The Contractor shall perform Interorganizational Work Authorization Administration as the 
means to document and communicate the work breakdown. This task encompasses the contracts 
administration effort associated with the model contract. Contracts administrator manager shall 
perform general contract administration support during the period of performance of the program. 
The administrator shall serve as the customer focal point for contractual matters, and shall 
support program reviews. The administrator shall issue and track correspondences items 
(incoming and outgoing), and maintain a change history log. The administrator shall also maintain 
a GFE/GFP log tracking receipt and registration. The administrator shall perform obligation 
analysis to assess the impact of change activity with regard to scope, change board activities, 
funding requirements, and export compliance activities. The administrator shall coordinate 
property administration on the status and maintenance of GFP, support budgetary and planning 
exercises, and monitor incoming Interorganizational Work Authorizations as needed. 

6.11.3.3 Task Order Preparation (1.1.2.3) 

Business Management shall (1) cooperatively develop the detailed Task Orders for SBINet by 
evaluating options using existing cost and schedule data to model alternate choices to achieve 
customer objectives within funding and schedule constraints, (2) develop a detailed IMS and 
preliminary resource loads, (3) update the IMS and resource loads through a  proposal 
preparation process, (4) support the implementation team in finalizing the PMB, and (5) 
participate in Integrated Baseline Reviews (IBRs) for each new Task Order.  This WBS element 
shall cover the Task Order preparation activities of the Business Management function.  Other 
functions will participate in Task Order preparation as noted in their individual write-ups. 

6.11.4 Supplier Management and Procurement (1.1.3, 1.2.1.6) 

In support of the Program Management Office, SM&P shall be responsible for the following:  

❑ Establish, implement, and maintain a Subcontract Management/Procurement Plan.  
❑ The Subcontract Management Plan for this task shall embody all of the elements of 

sourcing and subcontracting for the SBInet program. The Plan shall be developed in 
conjunction with Supplier/Program Management Best Practices. 

❑ Create/maintain major subcontract umbrella task order contracts and flow down 
coordination and communication to the SM&P task order team. 

❑ EBOM to MBOM configuration and macro requirements flowdown (make/buy) to SM&P 
task order team. 

❑ Procurement Contracts shall be issued in accordance with the Contractor’s approved 
procurement systems. 

❑ CBP and supplier team interface/coordination for subcontract team decisions. 
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❑ Assess new supplier technologies and capabilities and implement/maintain new PIAs, 
MOUs, MOAs, and TAs. 

❑ Create and establish competitive source selection evaluation criteria and team 
requirements, including subcontract award fee criteria. 

❑ Participate in program reviews with respect to subcontractor performance, supporting 
EAC, IMS analysis and schedule management activities, evaluating data items, 
evaluating and maintaining effective supplier performance metrics, and assessing 
subcontractor risk, issues, and opportunities.  

❑ Ensuring that subcontractor work scope requirements (i.e., PWSs, specifications, 
drawings, etc, items/dates) are developed, maintained, and released to the SM&P task 
order organization for contractual implementation 

❑ Work closely with suppliers and supply chain members to develop a fully integrated 
supply-chain visibility system for components, subassemblies, material, and supplies in 
order to monitor points of delivery and delivery times to support schedule. 

❑ Travel to sectors and SM&P task order office to assess needs and staffing requirements. 
❑ Mentor Protégé Development. 
❑ Oversight for SM&P task order team and on-site sector support which includes 

procurement readiness as follows:   
 Major Subcontract: Proposal evaluation, negotiation, procurement contracts ready for 

placement. 
 COTS: Leverage the Contractor enterprise commodity teams for COTS procurement 

order placement. 
 Services Contracts: Model purchase contracts developed. 
 Small Business: Small Businesses identified and provided with model contact. 
 eBuy/Exostar: Identify products and services for reverse auctions and quick response 

e-commerce. 
 Purchasing Cards: Available for emergency and low value procurements. 

For each Task Order, the Contractor Supplier Management and Procurement function shall direct 
all SM&P task order activity, and serve as the primary SM&P liaison for sector support, customer 
integration, and supplier Interface. The Contractor Supplier Management shall oversee task order 
staffing and budgetary and schedule requirements, (2) conduct periodic strategy discussions with 
the Washington, D.C., Program Management Team, (3) ensure requirements flowdown including 
providing the necessary management, and (4) act as technical liaison and customer and 
administrative support. 

6.11.5 Security (1.1.8, 1.2.1.11) 

Provide the program infrastructure for information security, including certifying and accrediting 
SBInet information systems and infrastructure.  The information security system design shall 
meet the SBI’s Cyber Security Standards and related federal security policies.  It shall incorporate 
industry best practices that improve incident identification and mitigation and increase probability 
of protection in the future.  The Contractor SBInet security solution shall: 

❑ Comply fully with industry standards to implement data authentication, verification, 
encryption, and information exchange. 

❑ Incorporate security services in a consistent manner such that the SBI’s information is 
protected and accessible. 

❑ Provide unimpeded and readily available business services. 
❑ Include controls and processes to support the security architecture, so that in the event of 

an attack by an unauthorized entry, the response will be quick and efficient. 
❑ Depict clearly in the security architecture the interconnection and dependencies 

associated with physical and environment threats. 
❑ Emphasize, as a priority, that responses to security incidents that do occur be quick and 

effective and that controls will be tightened iteratively to deter future occurrences. 

To ensure SBInet system security is fully compliant with all applicable Government security 
standards, one full-time Information Systems Security Officer (ISSO) is planned. The ISSO is a 
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security expert and has full responsibility for information program security including but not limited 
to: 

❑ Developing and maintaining all required security plans. 
❑ Capital planning for security. 
❑ Contingency and disaster recovery planning . 
❑ Coordinating with CBP/DHS to ensure compliance of SBInet systems and information 

processing facilities. 

In accordance with the planning and infrastructure established and managed under the Program 
Security Task, ensure SBInet system security is compliant with applicable Government security 
standards as applicable to the specific Task Order implementations. 

7 Assumptions and Constraints 

The following are assumptions and constraints imposed on the Contractor and any solution for 
border security. 

7.1 Assumptions 
The assumptions are grouped by (1) Business; (2) Program, based on conditions within the DHS, 
CBP, and SBInet environments; and (3) Technical, based on CBP's current technical 
environment and expected target-state outcomes. 

A. Business 

1. The SBInet program will serve stakeholders both within and outside DHS such 
as: federal, state, local, and tribal governments; international partners; industry, 
and the general public. 

2.  DHS and CBP business processes and requirements will continue to evolve 
throughout the life of the SBInet program to reflect new laws, regulations, 
policies, and threats. 

3.  The Department of Homeland Security has determined that the product(s) and 
service(s) to be acquired from the successful offeror pursuant to this solicitation 
will be good candidates for designation as a Qualified Anti-Terrorism Technology 
(QATT) as that term is defined by the Support Anti-terrorism by Fostering 
Effective Technologies Act of 2002, sections 441-444 of title 6, United States 
Code (the “SAFETY Act”) and the SAFETY Act implementing regulations (6 CFR 
Part 25). While it is not possible to definitively state that the product(s) and 
service(s) will be designated as QATTs under the SAFETY Act, the consideration 
of any application for such designation will be expedited if the successful Offeror 
seeks SAFETY Act liability protections. Moreover, the SAFETY Act application 
process for the successful Offeror will be streamlined.  

SAFETY Act protections are not a requirement of this procurement. Firms are 
free to submit applications with the Department's Office of SAFETY Act 
Implementation at any time for any anti-terrorism technology. Whether an Offeror 
has previously obtained SAFETY Act protections will not be evaluated as part of 
this procurement. Offerors are not required to seek SAFETY Act protections in 
order to submit an offer or to receive an award. Whether to seek the liability 
protections of the SAFETY Act for a proposed product or service is entirely up to 
the Offeror. Additional information about the SAFETY Act may be found at the 
SAFETY Act website at http: //www.SAFETYAct.gov. Proposals in which pricing 
or any other term or condition is contingent upon SAFETY Act protections of the 
proposed product(s) or service(s) will not be considered for award. The SBInet 
Program Office will work with the DHS Office of SAFETY Act Implementation 
(OSAI) to facilitate and expedite the evaluation and analysis that would be 
required prior to any final decision on SAFETY Designation or Certification. 
Offerors may begin the SAFETY Act application process prior to submitting a 
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proposal in response to the SBInet Solicitation. In fact, OSAI has a pre-
application process through which OSAI provides applicants preliminary 
guidance regarding a technology's prospects for SAFETY Act Designation. 
Interested parties should contact OSAI at 1-866-788-9318. It is our intent to 
cooperate with the OSAI in order to minimize the time required to reach a final 
decision on Designation or Certification. However, no final decision may be 
reached in the absence of information about the effectiveness of the particular 
technology that the offeror intends to provide. 

4.  Unique requirements and conditions (e.g., bonds for construction, labor 
regulations, etc.) will be specified in applicable task order(s). 

5.  Additional Business Assumptions were provided in the Contractor response to 
the SBInet RFP Amendment 7submittal on 4 August  2006.  

B. Program 

1.  The contract resulting from this solicitation will be for use by all components of 
DHS. 

2.  CBP, its selected integration partner, and other DHS and CBP Contractors and 
service providers, must effectively function and coordinate to achieve SBInet's 
objectives. 

3. The funding/appropriations process may constrain the ordering and 
implementation needed to put solutions in place.  

4.  The Contractor is responsible for its own security, equipment, and manpower 
(storage, moving own equipment). 

5.  Additional Program Assumptions were provided in the Contractor response to the 
SBInet RFP Amendment 7 submittal on 4 August 2006.  

 

 

C. Technical 

1.  SBInet integration Contractor must interface both directly and indirectly, with 
DHS and its components throughout the term of the contract, including periods 
covered by the exercise of any task order renewal options. Some development, 
modification, or enhancement to legacy systems, infrastructure, and processes 
by current CBP employees and Contractors may be required to ensure 
integration and interoperability of SBInet solutions within the DHS and CBP 
environment. 

2.  The SBInet program solution(s) shall be implemented in a manner that balances 
interruption of operations with mission improvement for CBP, DHS, and external 
stakeholders. 

3.  SBInet solution(s) will utilize products, standards, and services that promote an 
open and flexible architecture. The Contractor will use Commercial Off-The-Shelf 
(COTS) and Government Off-The-Shelf (GOTS) products whenever possible. 
The Contractor will use approved DHS and CBP products, standards, and 
services when appropriate, but can propose additional elements, as needed, in 
support of innovative, interoperable, and best-value solutions. The Contractor is 
expected to plan for the use of DHS planned and existing contracts including, but 
not limited to: Integrated Wireless Network (IWN) (wireless technology), EAGLE 
and First Source (information technology products and services), OneNet, and 
SAFECOM. 
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4.  The SBInet solution(s) must maximize officer and other personnel safety and the 
welfare of the communities.  

5.  The deployment and/or capability of IWN, EAGLE, First Source, OneNet, and 
SAFECOM may not be synchronized or sufficient to support SBInet.  

7.2 Constraints 
In addition to contractual provisions specified herein and the Laws, Regulations, and Policies 
specified in Section J, Attachment 02, the following constraints are applicable to all solutions 
provided under this contract. The Contractor, subcontractors, and teaming partners will adhere to 
all applicable federal laws, regulations, and policies, including but not limited to the following:  

A. Development 

1. ISO 9001 Standards certifications or Software Engineering Institute (SEI) 
Capability Maturity Model (CMM) Level 3 or CMM Integration (CMMI) Level 3 
appraisals for the Contractor Team Member doing applicable software 
development work. 

2. The Contractor shall follow DHS and CBP configuration, change, and baseline 
management practices, and operate within established DHS and CBP 
configuration management governance structures and guidelines.  

3. Where possible, the Contractor will utilize approved DHS and CBP services, 
products, and standards, as reflected in the DHS and CBP Technical Reference 
Models (TRM) and Standards Profiles. If additional services, products, and 
standards are needed for the SBInet solution, proposals for these shall be 
coordinated and controlled through the appropriate DHS and CBP governance 
bodies, in accordance with documented Technology and Renewal Processes. 
Proposals to utilize new or previously unapproved products, services, and 
standards will be appropriately justified and explicitly linked to the tenets of 
innovative, flexible, reliable, interoperable, and secure best-value design. 

4. The Contractor shall incorporate as much of the available technology, 
infrastructure, and personnel already deployed in the geographic area as 
practicable without unduly burdening the utility of any solution(s).  

5. Federal Enterprise Architecture (FEA), including compliance with FEA Business, 
Performance, Data, Service Component, and Technical Reference models. 
Alignment with FEA is required as a component of OMB budget submissions. 
The FEA is available at http://www.egov.gov . 

6. DHS Enterprise Architecture. Access to the DHS Enterprise Architecture will be 
restricted until after contract award. Alignment of the selected SBInet solution will 
be assessed following contract award in accordance with the DHS Capital 
Planning and Investment Control process. 

7. CBP Enterprise Architecture. Access to the CBP Enterprise Architecture 
technical and application architecture has been made available during Due 
Diligence Review. Alignment of the selected SBInet solution will be assessed 
following contract award in accordance with the DHS Capital Planning and 
Investment Control process. 

8. The Contractor and the Government will work together to identify where Section 
508 Accessibility Requirements (www.section508.gov ) are applicable. 

9. CBP Systems Development Life Cycle (SDLC) and Enterprise Life Cycle 
Methodology (ELCM) guidelines. 

10. Asset Management Policies and Procedures (refer to the SBInet library). 
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11.  CBP will approve all software deployed to the SBInet infrastructure or supporting 
the DHS program using the Certification and Accreditation (C&A) process as 
described in National Institute of Standards and Technology (NIST) Special 
Publication 800-37. The Contractor must fully support the C&A process. 

12.  There are a number of external systems dependencies on CBP, including, but 
not limited to, International, federal, state, local, and tribal law enforcement 
system dependencies. 

B. Security 

1.  The Contractor shall safeguard the Government's data security and the physical 
and data security of its operations and personnel. The Contractor shall comply 
with all applicable security requirements not previously identified. 

2.  Contractor employees must have favorably adjudicated background investigation 
files prior to being given full access to CBP system and sensitive information. 

3. Software solutions developed in support of SBInet will follow e-authentication 
guidelines issued by the National Institute of Standards and Technology (NIST). 

4.  The Contractor shall ensure its employees adhere to legal and contract 
requirements concerning U.S. citizenship or, if permitted, legal alien status. The 
following are the required Best Hiring Practices: 

a.  Use the Basic Pilot Program for all hiring. 

b.  Establish an internal training program, with annual updates, on how to 
manage completion of Form I-9 (Employment Eligibility Verification Form) 
and on how to detect the fraudulent use of documents in the I-9 process. 

c. Permit the I-9 and Basic Pilot Program process to be conducted only by 
individuals who have received this training—and include a secondary review 
as part of each employee's verification, to minimize the potential for a single 
individual to subvert the process.  

d. Arrange for semi-annual I-9 audits by an external auditing firm or a trained 
employee not otherwise involved in the I-9 process.  

e.  Establish a self-reporting procedure for the reporting to ICE of any violations 
or discovered deficiencies. 

f. Establish a protocol for responding to no-match letters received from the 
Social Security Administration.  

g.  Establish a Tip Line for employees to report activity relating to the 
employment of unauthorized aliens, and a protocol for responding to 
employee tips. 

h. Designate a Compliance Officer to ensure that employment practices are in 
accordance with these best practices (only for employers with more than 50 
employees). 

i. Establish and maintain safeguards against use of the verification process for 
unlawful discrimination. 

j. Establish a protocol for assessing the adherence to the best practices 
guidelines by the company's Contractors/subcontractors. 

C. Site 

1.  Office of Field Operations (OFO) and Office of Border Patrol (OBP) facilities, 
including POEs, are owned and/or managed by various federal, municipal, and 
private organizations, including the General Services Administration, municipal 
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port authorities, and CBP. The Contractor will operate within the DHS and CBP 
governance structures. This includes an advisory role to the SBI Program 
Executive Officer, the PMO, the SBInet Project Office, and interaction with the 
appropriate change control board(s). 

2.  Flyover rights and permission shall be coordinated with the appropriate FAA and 
local authorizing entities.  

3.  Local, federal, and state codes must be considered and complied with when 
accomplishing construction. 

4.  When required, certain regions and areas will require environmental impact 
assessment and compliance studies.  

5.  Policies, agreements, and the governances dealing with tribal lands and state 
and local governments must be adhered to.  

6.  To plan and execute construction of infrastructure and facilities along the 
specified border regions including POEs, SBInet must interface with multiple 
Government service providers including the U.S. Army Corps of Engineers and 
the General Services Administration. 

8 Schedule of Deliverables  

The time-phasing (Figure 1) of the Contractor SBInet solution is designed to gain full control of 
the border in three years.  The Program Management Task will span all phases of contract 
activity and will provide the necessary Program Management and System-of-Systems 
Engineering to support the individual IDIQ Task Orders. The execution of the Contractor-
proposed solution for the Southern and Northern border sectors will be authorized, planned, and 
executed via discrete Task Orders per the basic IDIQ contract.   

The deliverables identified in Figure 2 shall be provided in the specified formats and in 
accordance with the schedules specified for the individual Task Orders. As-Built documentation 
shall include an inventory of installed components and shall depict a complete layout (physical 
and functional) of the system including drawings and schematics detailing equipment enclosure 
layouts, tower profiles, control room layouts, conduit runs, rack drawings, equipment interfaces, 
and other required drawings. 

Detailed operating manuals enable Government maintenance personnel to become fully 
conversant, knowledgeable, and able to perform all system operations. Detailed maintenance 
manuals enable personnel to perform routine preventive and restorative maintenance on system 
components. 

All deliverables shall be submitted for review and acceptance by the Contracting Officer's 
Technical Representative (COTR). Upon completion of the review, the plans shall be updated 
with changes. The Final Design Plan and Final Implementation Plan shall then be submitted to 
the COTR for approval. 
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Figure 1.  SBInet Implementation Time-Phasing 

Deliverable Name Format 
Project Management Plan MS Word 
Scope Management Plan MS Word 
Scope Definition MS Word 
Work Breakdown Structure MS Project 2000 
Project Schedule MS Project 2000 
Cost Management Plan MS Word 
Cost Estimates MS Word, MS Excel 
Quality Management Plan MS Word 
Staffing Management Plan MS Word 
Communications Management Plan MS Word 
Risk Management Plan MS Word 
Procurement Management Plan MS Word 
Test and Evaluation Plan MS Word 
Acceptance Plan MS Word 
Design Plan MS Word, AutoCAD, Printed on D-sheet size, 

individual PDF files for all drawings for all 
Layout and Model Views 

Communications Design Plan MS Word, AutoCAD, Printed on D-sheet size, 
individual PDF files for all drawings for all 
Layout and Model Views 

Figure 2.  SBInet Contract Data Requirements List  
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Deliverable Name Format 
Sensor Design Plan MS Word, AutoCAD, Printed on D-sheet size, 

individual PDF files for all drawings for all 
Layout and Model Views 

Infrastructure Design Plan MS Word, AutoCAD, Printed on D-sheet size, 
individual PDF files for all drawings for all 
Layout and Model Views 

Mobile Platform Design Plan MS Word, AutoCAD, Printed on D-sheet size, 
individual PDF files for all drawings for all 
Layout and Model Views 

Concept of Operations Design Plan MS Word, AutoCAD, Printed on D-sheet size, 
individual PDF files for all drawings for all 
Layout and Model Views 

Integration Design Plan MS Word, AutoCAD, Printed on D-sheet size, 
individual PDF files for all drawings for all 
Layout and Model Views 

Weekly, monthly, quarterly reports MS Word 
Meeting minutes MS Word 
Risk tracking documents MS Word 
Test reports MS Word 
Draft Design Plan AutoCAD, Printed on D-sheet size, individual 

PDF files for all drawings for all Layout and 
Model Views 

Bill of Materials MS Excel, with PDF duplicate copy for record 
Final Design Plan AutoCAD, Printed on D-
sheet size, individual PDF files for all 
drawings and Layout and Model Views  

Final Implementation Plan AutoCAD, Printed on D-sheet size, individual 
PDF files for all drawings and Layout and 
Model Views 

Operating Manuals, warranties, test 
results, and registrations 

Per manufacturer, PDF or Word 

Invoice Submissions MS Excel with PDF duplicate copy for record 
Training Plan  MS Word 
Training Materials Per manufacturer, PDF or MS Word 
As-Built Documentation AutoCAD, Printed on D-sheet size, individual 

PDF files for all drawings and Layout and 
Model Views 

Status Reports MS Word 
PDR Briefing Package MS PowerPoint 
Developmental Test and Evaluation 
(DT&E) Plan 

MS Word 

CDR Briefing Package MS PowerPoint 
DT&E Report  

Figure 2.  SBInet Contract Data Requirements List (Continued) 
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Deliverable Name Format 
MS Word  
Operational Test and Evaluation 
(OT&E) Plan 

MS Word 

Operator Report MS Word 
OT&E Report MS Word 

Figure 2.  SBInet Contract Data Requirements List (Continued) 
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