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PERFORMANCE WORK STATEMENT 
NATIONAL AIRCRAFT MAINTENANCE AND LOGISTICS 

 
C.1  GENERAL 
 
C.1.1 SCOPE 
 
C.1.1.1  This contract is in support of Department of Homeland Security, U.S. Customs and 
Border Protection (CBP), Office of CBP Air and Marine.   
 
See http://www.cbp.gov/xp/cgov/border_security/air_marine/ for organization and mission 
statement.  The contract encompasses aircraft maintenance and logistics support necessary to 
ensure that the Government has the numbers, types, and properly configured aircraft available 
where and when required to meet the Government aviation operational commitments.    The 
Government aircraft are assigned, on a permanent and temporary basis, to Aviation Operational 
Sites (AOS) strategically located at military air bases, civilian air facilities and alternate sites in 
the United States and foreign locations.  Except for shop evaluations and repairs on specified 
sensor, communication, and electronic equipment as well as occasional transient support 
requirements, this contract does not encompass the fleet of CBP P-3 aircraft: support services for 
those aircraft are provided under a separate contract. 
 
C.1.1.2  The Government aviation assets, consisting of approximately 265 aircraft, include a 
variety of non-certificated (military) and certificated fixed and rotary wing, single and multi-
engine aircraft, some of which are modified and equipped with state-of-the-art, highly 
sophisticated sensor equipment i.e., Radar and Electro-Optical/Infrared Detecting Systems 
designed to facilitate smuggling detection, interdiction, tracking, and apprehension.  These 
aircraft are supported at approximately 50 locations in the Western hemisphere classified as 
AOSs and alternate sites.  The numbers of aircraft and numbers and locations of maintenance 
sites may dramatically increase or decrease during the life of this contract depending upon world 
events and border protection priorities.  Approximately 100,000 flying hours of operational, 
support, training, functional check, and maintenance test flights are flown each year.  The 
number of flying hours will vary by aircraft, location, and mission requirement and may 
dramatically increase or decrease or surge in response to border protection priorities. See 
Appendix 1, Type Aircraft by Location/Projected Flight Hours/Site Hours of Operation.    
 
C.1.1.3  The Contractor may be required to fly on Government aircraft for relocation, to conduct 
in-flight checks (test flights) and to conduct trouble shooting that cannot be completed on the 
ground. 
 
C.1.1.4  Contractor frequently may be required to perform official travel to temporary duty sites 
within and outside the United States. 
 
C.1.1.5  The legacy mainframe application to be utilized by the Contractor is the Computerized 
Aircraft Reporting and Material Control (CARMAC) system. CARMAC includes a supply 
module and an aircraft maintenance module and is fully integrated with several other 
applications.  [Note:   The CARMAC application architecture and technology may be updated 



3 

or replaced before or during the contract performance period. The current contract may be 
modified to accomplish this or the requirement may be met by a separate procurement action.  
However, for the purposes of this solicitation, offerors should assume that CARMAC (with its 
associated systems) is the application that will be furnished at contract award.]   
 
C.2  DEFINITIONS AND COMMONLY USED AVIATION ABBREVIATIONS 
 
See Appendix 2. 
 
C.3  GOVERNMENT FURNISHED PROPERTY/INFORMATION/EQUIPMENT 
 
All Ground Support Equipment (GSE), utilities, initial furniture at contract start, test equipment, 
and special tools required for use on this contract will be Government furnished, to include 
CARMAC and its associated applications or alternative system.  The Government furnishes 
facilities at all AOSs.  A list of GFP is in the Technical Library.  The Government will also 
arrange for Contractor access to the DLA Federal Logistics Systems.  Appendix 3 lists typical 
Government Furnished Property (GFP) reports. 
 
C.4  CONTRACTOR FURNISHED PROPERTY/INFORMATION/EQUIPMENT 
 
Contractor shall provide all personnel, IT hardware and software (except CARMAC and its 
associated applications or alternative system), common hand tools, management, office supplies, 
and all other supplies necessary to perform this contract.  Contractor shall provide furniture to 
replace initial inventory on a cost reimbursable basis.  
 
C.5.  SPECIFIC REQUIREMENTS    
 
This Performance Work Statement consists of two major functional areas:  Aircraft Maintenance 
Support Services and Aircraft Logistics Support Services.  The following objectives are in 
support of the CBP mission goals to “Procure an operationally effective and efficient fleet of 
aircraft . . .[and] Enhance air . . . assets operationally available to increase efficiencies of the 
logistics and maintenance program.” 
  

• To obtain timely and effective aircraft maintenance and logistics support to ensure 
operational and training requirements are met with airworthy, mission-capable aircraft. 

 
• To maximize launch rates and mission completion in an efficient and cost effective 

manner. 
 
C.5.1  AIRCRAFT MAINTENANCE PROGRAM 
 
C.5.1.1   OBJECTIVES 
 
C.5.1.1.1  Obtain timely and cost effective maintenance support services in the United States and 
abroad to meet the Government operational and training requirements.  
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C.5.1.1.2  Optimizing locations for significant aircraft calendar and hourly inspections, aircraft 
major modifications, and major repairs; thereby, maximizing the efficiency and cost 
effectiveness of maintenance support.  
 
C.5.1.2  MAINTENANCE LEVELS 
 
C.5.1.2.1  The Contractor shall provide maintenance support that results in timely, cost effective 
repairs that conform to 14 CFR and DoD regulations as applicable. 
 
C.5.1.2.2  For maintenance beyond the capabilities of a particular AOS, the Contractor shall 
have the maintenance performed in the most cost effective manner, e.g., at an appropriate 
existing CBP facility, DoD activity, or a DoD/FAA approved commercial vendor. 
 
C.5.1.2.3.1   The Contractor shall perform maintenance on the UH-60A helicopter, primarily 
consisting of a Periodic Maintenance Interval and alterations at a dedicated inspection station, 
presently co-located at the Tucson AOS.   
 
C.5.1.2.3.2   The Government has a third party contractor providing on-site technical support for 
the Contractor at the Tucson AOS for the UH-60A Sikorsky Helicopter.  
 
C.5.1.3   FAA AND DOD REGULATIONS 
 
C.5.1.3.1   Contractor shall maintain all Government aircraft in accordance with 14 CFR and 
Department of Defense (DoD) regulations, as applicable. 
 
C.5.1.3.2   For aircraft that are FAA Type Certificated, the aircraft are operated and the 
contractor shall maintain in accordance with 14 CFR Part 91 and 125 as applicable.  DoD 
sourced aircraft are also operated under 14 CFR Part 91, but are maintained in accordance with 
applicable technical manuals and data. 
 
C.5.1.4  CBP AIRCRAFT SERVICING 
 
The Contractor shall provide for the timely and effective aircraft servicing of all aircraft to 
ensure successful launch when required by the Government.     
 
C.5.1.5  AVIATION FUEL AND POL MANAGEMENT PROGRAM 
 
The Contractor shall develop and implement an effective aviation fuel and POL management 
program.  Although most Government aircraft fuel and POL requirements are provided by the 
Government through Government Host-Tenant agreements with the DoD installation, the 
Contractor shall ensure the Contractor’s overall program complies with the most current version 
of MIL-STD-1548, “Into plane delivery of fuel and oil at commercial airports.” 
 
C.5.1.6  AVIONICS  
 
C.5.1.6.1  The Contractor shall maintain all aircraft sensors, sensor equipment, sensor 
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components, communications (includes helmets and headsets) and navigation equipment, flight 
instruments and other installed electronic equipment in accordance with the manufacturer’s 
specifications and FAA requirements.  The Contractor shall also provide the capability to 
evaluate and repair sensor, communications, and electronic equipment removed from CBP’s P-3 
aircraft as specified by the COTR.  Contractor shall ensure the integrity of all NVG compatible 
components. The Contractor shall fault isolate and repair individual repairable assets when 
possible.  The Contractor shall only “fault isolate” (NOT REPAIR OR ADJUST) communication 
and cryptographic equipment installed in the AOS communications facilities.   
 
C.5.1.6.2  For information purposes only, a representative list of the radar, EO/IR and navigation 
systems can be found at Appendix 4.  This list is subject to change. 
 
C.5.1.7  NIGHT VISION GOGGLE MAINTENANCE  
 
The Contractor shall perform all scheduled and unscheduled maintenance requirements on Night 
Vision Goggles (NVG).  For information purposes only, a representative list of the NVG can be 
found at Appendix 5.  This list is subject to change.  
 
C.5.1.8  AIRFRAME, POWER PLANT AND PROPELLER SYSTEMS 
 
C.5.1.8.1  The Contractor shall perform maintenance in accordance with manufacturers’ 
recommendations, specifications, bulletins, letters, and technical data.  Contractor shall comply 
with all FAA mandatory directives and regulations.  Maintenance includes: trouble shooting, 
repair and replacement of unserviceable parts, calibration of test equipment, scheduled 
maintenance inspections, selected rework of engines, propellers and hot section inspections.  The 
Contractor shall inspect, repair, and overhaul at OEM (or DoD, if applicable) approved or 
authorized vendors when required maintenance actions are beyond Contractor capability for the 
following equipment: 
 
Reciprocating Engines 
Turbine engines/modules 
Auxiliary Power Units 
Helicopter gearboxes, transmissions, drive shafts, rotor blades, and other dynamic components. 
Propellers 
 
C.5.1.8.2  The Contractor shall develop and implement a procedure for maintenance operational 
ground checks for all fixed-wing aircraft. 
 
C.5.1.9  CORROSION CONTROL PROGRAM 
 
C.5.1.9.1   The Contractor shall implement a comprehensive aircraft corrosion control program 
that has the objectives of aircraft life preservation and airworthiness.  The Contractor shall 
ensure the program encompasses exterior surfaces, hidden surfaces, aircraft equipment and 
aircraft system components to include turbine engine power recovery and desalinization aircraft 
washes. 
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C.5.1.9.2   The Contractor shall document, at a minimum, the aircraft and engine corrosion 
control treatment performed, treatment site, and name of the individual responsible for the 
corrosion inspection and treatment. 
 
C.5.1.10  AIRCRAFT SUPPORT EQUIPMENT  
 
The Contractor shall perform maintenance on all aircraft ground support and test equipment.  
The Contractor shall conduct periodic mileage, calendar, hourly inspections, and preventive 
maintenance.  The Contractor shall subcontract GSE maintenance beyond the site capability.   
 
C.5.1.11  CALIBRATION PROGRAM 
 
C.5.1.11.1   The Contractor shall institute a calibration program and develop a Precision 
Measurement Equipment List (PMEL).  The Contractor shall ensure the PMEL consists of all 
test and diagnostic equipment, special tools, and gauges requiring periodic checks and 
calibration certification.   
 
C.5.1.11.2   The Contractor shall perform calibration functions in accordance with the standards 
of the US Bureau Weights and Measures. The Contractor shall maintain the PMEL certification 
documentation at the site/unit using the calibrated equipment. 
 
C.5.1.12  SURVIVAL EQUIPMENT 
 
The Contractor shall inspect, repair and certify all survival equipment specified by the 
Government.  The Contractor shall certify all survival equipment in accordance with applicable 
OEM specifications. See Appendix 6. 
 
C.5.1.13  QUALITY CONTROL PLAN 
 
C.5.1.13.1  The Contractor shall provide a Quality Control Plan (QCP) to the Contracting Officer 
at contract start plus 60 days that is acceptable to the Government for ensuring all contract 
requirements are met.  The Contractor shall ensure the QCP is standardized throughout the 
program.  The Contractor shall ensure the plan provides for the prevention and detection of all 
discrepancies and is the basis for taking timely, positive corrective action when discrepancies are 
discovered. The Contractor shall ensure the plan includes the establishment and operation of a 
standard tool control program. 
 
C.5.1.13.2  The Contractor shall provide recommended changes that improve the QCP.  The 
Contracting Officer will determine the acceptability of all proposed changes and revisions to the 
QCP before implementation.  
 
C.5.1.13.3  The Contractor shall make all records and data related to quality control available to 
the Government upon request. The Contractor shall ensure the records are standardized.  The 
Contractor shall ensure records, data or other inspection documentation used for ensuring that 
proper maintenance services are performed are verified and reviewed for accuracy. 
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C.5.1.13.4  The Contractor’s QCP shall provide for an on-going trend analysis under the Airline 
Transportation Association (ATA) coded system and established Engine Trend Monitoring 
Systems. The Contractor may utilize the current software package, Electronic Maintenance 
Record Keeping System (EMRKS), to facilitate trend analysis or software of the Contractor’s 
choice. 
 
C.5.1.14  LOGS AND RECORDS 
 
The Contractor shall maintain the logs and records and other pertinent maintenance and 
inspection records in accordance with 14 CFR Part 43 and Part 91, and other FAA and DoD 
regulations and directives as required.  The Contractor shall ensure the applicable logbooks or 
service record cards are properly completed and accompany the aircraft or component upon 
transfer, turn-in or shipment for overhaul and repair.  The Contractor shall ensure logs and 
records are standardized throughout the fleet.  The Contractor shall ensure all records/logs are 
available to the Government upon request. 
 
C.5.1.15  CARMAC DATABASE 
 
The Contractor shall maintain the CARMAC database to ensure all data is current and accurate.  
The Contractor shall up-date the database as required to reflect new aircraft acquisitions and 
losses.  
 
C.5.1.16  ENGINEERING CHANGE PROPOSALS (ECP) AND SERVICE BULLETINS 
(SB) 
 
The Contractor shall provide the COTR a cost estimate and obtain COTR approval before 
incorporating ECPs, mandatory SBs, and non-mandatory SBs.  Contractor shall provide a 
recommendation with supporting rationale as to whether ECPs and SBs should be implemented. 
 
C.5.1.17  AIRCRAFT CONFIGURATION MANAGEMENT 
 
The Contractor shall perform alterations to Government aircraft (as defined in 14 CFR Part 43, 
Appendix A) when these alterations are signed and approved by the Government Configuration 
Control Committee.  The Contractor shall not perform any other alterations on Government 
aircraft unless that alteration is a prototype approved in writing by the COTR.  Contractor shall 
incorporate alterations or Supplemental Type Certificates (STCs) with continued airworthiness 
inspection requirements.  Alterations may include, but are not limited to, the installation of 
special mission equipment, complete communication packages, and sensor systems. 
 
Within 245 calendar days following commencement of full contract performance, the Contractor 
shall complete a configuration audit of all aircraft and provide recommendations and detailed 
cost estimates to achieve standardized configurations for all aircraft types to the Government.  
Unless an aircraft configuration management tool is provided for by the Government, the 
Contractor shall also establish and maintain an updated configuration database to reflect new 
aircraft acquisitions and losses as well as alterations approved by the Government Configuration 
Control Committee and make this information available to the Government.  For each aircraft, 



8 

the database shall identify, by make/model/serial number, communications and navigation 
equipment, mission equipment, engines, and any other equipment or components that may be 
designated by the COTR.  
 
C.5.1.18  TECHNICAL LIBRARY 
 
The Contractor shall ensure technical libraries at each AOS are updated and maintained.  The 
libraries consist of technical manuals, publications, directives, and Government approved 
inspection checklists applicable to the aircraft types and models.  The Contractor shall also 
include in the technical libraries all Federal Aviation Regulatory Library, Airworthiness 
Directives (ADs), STC specifications, applicable parts catalogs, and component manuals. The 
Contractor shall maintain an updated list of all aircraft and equipment manuals in the Technical 
Library.   
 
C.5.1.19  AIRCRAFT INSPECTIONS 
 
The Contractor shall perform all scheduled aircraft inspections in accordance with 14 CFR Part 
43 and Part 91, other FAA and DoD regulations, and directives as required by the OEM. 
 
C.5.1.20  FOREIGN OBJECT DAMAGE (FOD) 
 
The Contractor shall develop and implement a comprehensive FOD program that shall include, 
but not be limited to, weekly FOD walks of the aircraft parking ramp, and daily hangar and 
aircraft FOD checks. Contractor shall implement a Tool Control program that is integrated into 
the Contractor FOD program. 
 
C.5.1.21  FOREIGN-OWNED AND OTHER GOVERNMENT AGENCY- OWNED 
AIRCRAFT MAINTENANCE SUPPORT 
 
The Contractor shall provide maintenance and logistics support to foreign government-owned 
aircraft and aircraft owned by other U.S. agencies and departments at the direction of the 
Contracting Officer or the Contracting Officer’s Technical Representative. 
 
 C.5.2  AIRCRAFT LOGISTICS 
 
C.5.2.1  OBJECTIVES 
 
C.5.2.1.1  To obtain a national Inventory Control Point (ICP) that provides responsive program-
wide logistics support 24 hours a day, 365 days a year and achieves the highest possible aircraft 
mission readiness at the most economical cost utilizing such techniques as Just In Time (JIT) and 
virtual warehousing.  [Note:  CBP Air & Marine’s existing inventory is dispersed among the  
Aviation Operational Sites as well as a warehouse located in El Paso, Texas.] 
 
C.5.2.1.2  To establish and sustain an aggressive inventory management system that accurately 
forecasts usage requirements so that the range and depth of aircraft repairable spares and repair 
parts inventory are available to support the flight hour program.  
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C.5.2.2  REGULATIONS 
 
The Contractor shall establish and maintain a logistic support system that meets the requirements 
of all applicable regulations, including but not limited to the following; OSHA 1910, 14 CFR, 
FAR Part 45.5, and applicable DoD and GSA regulations.  
 
C.5.2.3  SUPPLY  SOURCES AND CATEGORIES 
 
The Contractor shall ensure each supply category is managed and processed in accordance with 
the unique requirements of each in terms of sources, methods of funding, and accounting 
requirements.  See paragraph C.5.2.3.4 for listing of categories.  
   
C.5.2.3.1  DEPARTMENT OF DEFENSE SUPPORT (DOD) 
 
C.5.2.3.1.1  The DoD supply system is the primary source for UH 60 aircraft parts.  The 
budgeted dollars and spending authority for DoD requisitions will be allocated to applicable 
AOS by object class and line item. 
 
C.5.2.3.1.2  The Contractor shall place MILSTRIP requisitions into the appropriate DoD supply 
system, monitor and track the order, do follow-up, maintain current status, receive the parts, and 
complete the MILSTRIP transactions.   
 
C.5.2.3.1.3  When invoices are received from DoD, the Contractor shall verify and certify the 
receipt of materials in CARMAC and return the invoices to the appropriate AOS budget analyst 
for payment.  The Government will perform budget accounting of the DoD category funds. 
 
C.5.2.3.2  AVIATION FUEL 
 
C.5.2.3.2.1  The Government purchases aviation fuel from the Department of Defense (DoD) and 
commercial suppliers.  The Contractor shall request the required fuel load from the appropriate 
source and supervise the refueling operations.  The Contractor shall obtain a fuel receipt for all 
refuelings and record the transaction in CARMAC or alternative system the day of the fuel 
purchase. Contractor shall obtain the fuel receipt from either the individual conducting the 
fueling or the fuel supplier. 
 
C.5.2.3.2.2  When fuel invoices are received, the Contractor shall verify and certify the receipt in 
CARMAC or alternative system and return the invoices to the Government site Budget Officer 
for payment.  It is the Government’s responsibility to perform budget accounting of the aviation 
fuel category funds. 
 
C.5.2.3.3  AIRCRAFT AND EQUIPMENT SUPPORT 
 
The Contractor shall purchase repair services and properly documented and traceable aircraft 
parts from commercial aircraft parts vendors, Federal Aviation Administration (FAA) certified 
Repair Stations, or Original Equipment Manufacturers (OEM).  In addition to commercial 



10 

aircraft support, the Contractor shall provide support to commercial equipment installed in 
Government-operated DoD aircraft.  
 
C.5.2.3.4  SUPPLY CATEGORIES 
 
CARMAC identifies several inventory types.  The types currently in use are as follows: 
 

Type 1  -  Stock 
Type 2  -  Special Stock 
Type 3  -  Sensor Equipment 
Type 4  -  Reserved 
Type 5  -  Reserved 
Type 6  -  Support Equipment 
Type 7  -  Intensive Managed Items 
 

C.5.2.4  SUPPLY SUPPORT 
 
C.5.2.4.1  INVENTORY CONTROL 
 
The Government will own the inventory required to maintain the aircraft and systems.  The 
Contractor shall deliver all inventory to the Government during contract phase-out. 
 
C.5.2.4.2  REPAIRABLE ASSET CONTROL 
 
C.5.2.4.2.1  The Contractor shall aggressively manage repairable spares due to the high 
replacement cost. The Contractor shall track each repairable component by part number and 
serial number. 
 
C.5.2.4.2.2  The Contractor shall expeditiously process components eligible for exchange credit 
so obligated funds may be quickly de-obligated and made available for other requirements. 
 
C.5.2.4.2.3  Those components destined for overhaul/repair and return represent a major 
investment of aircraft spares inventory funds.  Contractor shall expeditiously process these 
components to the repair facility and intensively manage until received serviceable into the 
inventory.  
 
C.5.2.4.2.4  Contractor shall expeditiously process components approved for disposal, delete 
from the inventory records, and recover limited storage space. 
 
C.5.2.4.3  CONSUMABLE INVENTORY 
 
The Contractor shall manage the consumable inventory of aircraft spare parts and material.  The 
Contractor shall develop inventory control procedures such as usage rate, First In First Out 
(FIFO) issue control, Just-In-Time inventory, Just In Case, and shelf life item management. 
 
C.5.2.4.4  SUPPORT AND TEST EQUIPMENT INVENTORY 
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C.5.2.4.4.1  The Contractor shall evaluate equipment requirements continuously to ensure that 
necessary equipment is available to support the Government aircraft maintenance and flight hour 
program. 
 
C.5.2.4.4.2  The Contractor shall provide recommended additions or replacement through the 
oversight Aviation Maintenance Officer/Aviation Maintenance Inspector (AMO/AMI) to the 
Contract Property Administrator for review and approval. 
 
C.5.2.4.5  INTENSIVE ASSETS MANAGEMENT 
The Government will identify certain high value, critical or special assets that will require 
intensive management.  The Contractor shall develop inventory control procedures to manage 
these assets.  Other items may be added to the list at the Government direction.  The Contractor 
shall intensively manage all equipment identified as Type 7 and Type 3 inventory items. 
 
C.5.2.4.6  EXCESS INVENTORY MANAGEMENT 
 
The Contractor shall establish an excess inventory control program that routinely identifies 
excess aircraft material and equipment and report to the Contract Property Administrator (CPA) 
any recommendations for disposal.  If the CPA approves the disposal, the Contractor shall 
dispose of the excess inventory in accordance with the appropriate regulations. 
 
C.5.2.4.7  ANNUAL INVENTORY 
 
C.5.2.4.7.1  The Contractor shall conduct an annual joint GFP inventory during the fourth 
quarter of the fiscal year on a schedule mutually agreeable to the Government and the 
Contractor. The Contractor shall reconcile and consolidate the site results into one master 
inventory report.  The Contractor shall deliver the consolidated annual inventory report to the 
CPA no later than 20 days after the inventory cut off date. 
 
C.5.2.4.7.2  The Contractor shall prepare a financial inventory summary report that accounts for 
all transactions occurring between the consolidated annual inventory cut-off date and midnight, 
September 30th.  The Contractor shall deliver the report to the CPA no later than October 15th. 
 
C.5.2.4.8  SPECIAL INVENTORIES 
 
The Contractor shall conduct special inventories as required by the Contracting Officer.  Special 
inventories may encompass a complete wall-to-wall physical count requirement or only one line 
item/commodity of stock or equipment.  The Contractor shall complete and report special 
inventories no later than 15 calendar days after receipt of the request. 
 
C.5.2.4.9  END OF CONTRACT INVENTORY 
 
The Contractor shall conduct a complete wall-to-wall inventory of all GFP provided under this 
contract at the time of contract termination.  If there is no new Contractor taking over the 
Government aircraft maintenance program, the Contractor shall conduct the termination 
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inventory with a Government representative.  If a new Contractor is phasing in, the Contractor 
shall conduct a joint wall-to-wall inventory with the new Contractor and the Government 
representative.   
 
C.5.2.5  TRANSPORTATION 
 
C.5.2.5.1  Third party billings by vendors against existing Government transportation accounts 
are strictly forbidden. Third party billings against the Contractor’s transportation accounts are 
allowed. 
 
C.5.2.5.2  The contractor shall identify international shipping (excluding Puerto Rico) 
requirements to a Government representative in sufficient time for the Government to prepare 
the Government Bill of Lading (GBL) and meet the required shipment schedule. 
 
C.5.2.5.3.  Transportation insurance coverage for commercial shipments is covered by 48 CFR, 
Chapter 47.102. 
 
C.5.2.5.4  The Contractor shall ensure materials destined for Puerto Rico clearly indicate the 
Government as the consignee on all shipping documents. 
 
C.5.2.5.5  The Contractor shall utilize a broker (when appropriate) to expedite the import and 
export of materials used in support of Government aircraft. 
 
C.5.2.6  ADDITIONAL TASKS  
 
C.5.2.6.1  CRASH DAMAGE AIRCRAFT SUPPORT 
 
The Contractor shall provide recovery and repair of Government accident damaged aircraft as 
directed by the COTR. 
 
C.5.2.6.2  THIRD PARTY LOGISTICS SUPPORT 
 
When directed by the COTR, the Contractor shall provide logistics support to the third-party 
contractors.  The Contractor shall provide on-site support that includes but is not limited to 
requisitioning repair parts and material from DoD and commercial sources and packaging and 
shipping repairable assets to the appropriate repair facility. 
 
C.5.2.6.3  CUSTODIAL SERVICES 
 
Custodial services that the Contractor shall perform is limited to hangar work areas and maintenance 
shops.  The Contractor will be responsible for furnishing all cleaning supplies necessary in order to 
provide the custodial services in these limited areas only.  Examples of cleaning supplies that the 
Contractor is responsible for include (but not limited to) sponges, mops, brooms, detergents, and 
paper towels used specifically for cleaning.  Examples of supplies the Government will furnish 
include (but not limited to) toilet tissue, hand soap, light bulbs, and paper towels for the restrooms, 
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break areas, wash rooms, and wash basins. 

Custodial care includes sweeping, mopping, scrubbing, and cleaning the hangar floors and 
maintenance shop areas.    
 
C.5.3  ADMINISTRATIVE AND OTHER REQUIREMENTS 
 
C.5.3.1  HOURS OF OPERATION 
 
Appendix 1 lists each site’s current hours of operations.   
 
C.5.3.2  STAFFING 
 
The Contractor shall provide the necessary qualified and certified personnel with experience, 
education, certifications, and licenses appropriate to the task. The Contracting Officer/COTR 
retains the right to challenge the qualifications of ANY individual, proposed or performing, 
under this contract.   
 
C.5.3.2.1  KEY PERSONNEL (For Government notification purposes only) 
 
The Contractor shall designate the following individuals as key personnel:  the program 
manager; the first line staff at the Contractor’s program office; the Contractor’s site managers, 
supply supervisors, chiefs of quality control, and maintenance supervisors (if applicable), and the 
IT representatives responsible for CARMAC and its associated applications.  The Contractor 
shall notify the Government before replacing personnel in these positions.  There is no 
requirement for the Government to approve the Contractor’s key personnel at contract start-up or 
replacement personnel. 
 
C.5.3.2.2  CERTIFICATION REQUIREMENTS 
         
The contractor shall ensure all employees filling a labor category entitled “Aircraft Mechanic” 
possess a FAA Airframe and Power plant (A&P) certification. The contractor shall ensure all 
Quality Control personnel possess a FAA Inspection Authorization (IA) certification.  
 
C.5.3.2.3  UNIFORMS 
 
The Contractor shall provide distinctive uniforms (standardized across the program) for all site 
personnel.  Different and distinctive uniforms must be worn by supervisory and non-supervisory 
personnel to allow for quick identification.  Uniforms shall not display DHS/CBP patches.  
Contractor shall ensure uniforms consist of, at a minimum, shirts (button-down with collar) and 
pants, and comply with Occupational Safety and Health Administration (OSHA) standards for 
each job position established.  Contractor shall ensure uniforms display each employee’s last 
name prominently.  Contractor shall ensure uniforms are worn by all personnel during their 
assigned shifts.  The Contractor must request a waiver if it prefers business casual clothing to be 
worn by site managers and administrative assistants.  Uniform shorts may be worn in lieu of 
trousers where appropriate.  Personnel on deployments may not be required to wear the uniform 
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at the discretion of the AOS AMO, Director of Air Operations (DAO), or designated 
representative. 
 
C.5.3.2.4  TRAINING 
 
The Contractor shall provide a fully qualified and trained workforce.  Training costs are 
unallowable except in instances where the Government introduces maintenance requirements not 
originally contemplated at contract formation.  At its discretion, the Government may approve 
other training on a case by case basis. 
 
C.5.3.2.5  TRAVEL REPORTS 
 
Contractor program management personnel shall submit to the COTR trip reports within 15 
working days after completion of travel.  The contractor shall ensure the trip report consists of 
the following information as a minimum: travel dates, purpose, destination, brief description of 
results, and action items for CBP (if any).  
 
C.5.3.2.6  “FLOOR CHECK” SUPPORT  
 
The Contractor shall provide upon request by the site AMO/AMI a report that lists hours worked 
by employee name to facilitate independent Government “floor check” verification of the 
accuracy of the invoicing system.  Contractor may use an existing internal document in lieu of 
generating a special report so long as the document allows the AMO/AMI to readily verify hours 
worked by any employee for the day requested.  Every man-hour spent working on an aircraft is 
to be charged directly to that aircraft. 
 
C.5.3.3   NEW ACQUISITION SUPPORT PLANS 
 
Upon notification by the Government of a new or additional aircraft acquisition, the Contractor 
shall submit a cost proposal to the Contracting Officer at a suspense date determined by the 
Government for the personnel, support equipment, test equipment, special tools, technical data, 
training, and initial aircraft parts stocking requirements.  The Contractor shall incur no costs 
without the approval of the Contracting Officer. 
 
C.5.3.4  COST AND FINANCIAL MANAGEMENT 
 
The Contractor shall provide monthly the budgeted, estimated, and actual costs for the following 
cost categories down to the site level:  Labor, Overtime, Training, Travel, and Materials.  The 
Contractor shall explain differences between budgeted, estimated, and actual costs for each 
category.  The Contractor shall also provide a cost forecast using the same categories for the 
remaining contract period and suggestions to address any potential cost shortfalls. 
 
C.5.3.5  SAFETY 
 
The Contractor shall develop and institute a comprehensive ground safety program, in 
accordance with applicable Occupational Safety and Health Administration (OSHA) standards, 
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Environmental Protection Agency (EPA) standards, and Department of Defense (DoD) safety 
and health requirements.  In addition, the Contractor shall take a proactive role in the 
administration of the CBP Air and Marine ground safety program, working closely with and 
providing consultation to local CBP Air and Marine Collateral Duty Safety Officers (CDSO), as 
well as providing safety and health data/reports/alerts to CBP Air and Marine Headquarters 
safety and health personnel as requested.  This proactive role recommended for the Contractor 
includes, but is not limited to the items listed in this section or below.  In turn, both the local and 
Headquarters Government CBP Air and Marine management team shall work with the 
Contractor to ensure all safety and health issues that effect either the Contractor or the 
Government is properly addressed.  The Government management team will also obtain any 
local/state government or Federal government certificates that may be required.   
 

• Conduct local safety and health workplace inspections. 
 

• Assist CDSO in managing the local CBP Air and Marine ground safety program. 
 

• Assist CDSO in advising local DAO field management staff on local safety and health 
matters. 

 
C.5.3.6  HAZARDOUS WASTE MANAGEMENT 
 
The hazardous waste products that may be generated as a result of this contract as well as AOS 
operations include, but are not limited to aviation fuels, lubricants, cleaning compounds, 
solvents, optics coatings, weapons cleaning solutions and weapons discharge containers.  The 
contractor shall provide the personnel, materials, and support necessary to operate and manage 
the hazardous and universal waste accumulation areas.  Support, operations, and management 
shall be IAW all applicable federal, state, local, Customs and Border Protection (CBP), 
Department of Homeland Security (DHS), Department of Defense (DoD), and Department of 
Transportation (DOT) laws, regulations, policies, directives, instructions, and permit conditions. 
The contractor shall conform to the standards as identified by this SOW, and shall be available for 
inspection by federal, state, local, and CBP agencies and representatives. 

The contractor shall develop, use, and maintain standard operating procedures governing all 
waste generation, management activities, and inspection checklists. 

C.5.3.6.1  The contractor shall at a minimum: 

• Generate and use inspection checklists. Conduct weekly inspections of all containers in 
the waste accumulation areas to ensure proper container labeling, marking, and compliant 
waste storage.  Maintain historical inspection records.  

• Establish approximate weights or weigh all items entering the waste accumulation area at 
the time of arrival and record weights. 

• Take precautions to prevent accidental ignition or reaction of stored wastes, segregate 
incompatible wastes, and ensure proper waste storage. 

• Appropriately consolidate used petroleum products, universal wastes, and paints.   

• Collect, drain, weigh, and manage empty metal product containers for scrap metal 
recycling. 
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C.5.3.6.2  The contractor shall at a minimum: 

• Ensure used petroleum products received for disposal have a current halogen evaluation 
on file.  If not, perform the approved halogen test and rule out halogens prior to 
commingling. Contractor knowledge can be used in lieu of a test provided processes exist 
and are followed that manage material from waste generation through disposal. 

• As applicable, operate, maintain, inspect the Aboveground Storage Tank (AST) waste 
storage and transfer system in accordance with permit and plan conditions, and 
applicable state, federal, and local laws and regulations and CBP instructions.  

• Evaluate emptied 55-gallon drums for potential reuse.  Drums in good condition shall be 
properly marked and stored, unusable drums managed as recycled scrap metal. 

• Perform inspections of the above ground storage tanks and pumping facility as required 
by permit. 

C.5.3.6.3  The contractor shall prior to releasing wastes for transport: 

• As appropriate to proposed operations, identify, evaluate, and retain qualified and 
experienced waste transportation and disposal firm(s). 

• Review shipping documents for compliance IAW all applicable federal and state 
regulations and correct all deficiencies prior to releasing for transport.   

• Inspect the shipment to ensure all items are properly packaged, marked, labeled, and 
placarded IAW applicable regulations and correct all deficiencies prior to releasing for 
transport. 

• Sign waste manifests as generator, maintain all records, track and retrieve manifests.  
Maintain copies of manifests in the contractor’s on-site central file. 

• As applicable and appropriate, obtain and use an EPA or State hazardous waste generator 
identification number. 

C.5.3.6.4  The contractor shall at a minimum: 

• Assist waste disposal contractor to develop, review, and update waste profiles. 

• Maintain copies of all profiles and associated documentation at the contractor’s on-site 
central file. 

• On a quarterly basis and whenever facility or waste generation operations change, review 
profiles to ensure appropriateness and applicability, revise as appropriate to preserve 
waste profile integrity.  

• Inspect hazardous and universal waste accumulation areas weekly. 

• Provide inspection and re-inspection reports, describing deficiencies and appropriate 
corrective actions to the site AMO/AMI. 

• Provide inspection results to the site AMO/AMI on a weekly basis. 

• Support CBP in the application for and operation under permits or registrations for 
existing and new systems necessary for the execution of this SOW; inclusive of fuel 
systems, paint guns, wash racks.  Remit all fees associated with attainment and 
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maintenance of systems permits or registrations. Train personnel who operate or are in 
the position to direct the operation of the system on the requirements and conditions of 
each permit within 30 days of start.  Maintain training records.  

• Prepare, implement, and maintain all applicable federal, state, local, CBP, DHS, DoD, 
OSHA, and DOT required plans, including spill, response, hazardous communications 
plans. Train effected personnel on the requirements and conditions of each plan within 30 
days of start.  Maintain training records. 

• Comply with all applicable federal, state, local, CBP, DHS, DoD, OSHA, and DOT 
requirements for reporting waste generation and storage. 

• In the event of a reportable release, immediately notify the AMO/AMI.  In accordance 
with all applicable federal, state, local, CBP, DHS, DoD, and DOT requirements 
complete external notifications.  Maintain notification records and regulatory responses 
in a central file. 

C.5.3.6.5  The contractor shall acquire training as required below. 

• Hazmat Training - Within 30 days of initial employment, employees responsible for 
identifying wastes as hazardous, completing waste profiles, reviewing hazardous waste 
manifests for accuracy, conducting inspections of waste management facilities, or 
marking/labeling containers for transportation will attend training pertaining to RCRA 
Hazardous Waste Management and DOT Hazardous Material Transportation (DOT 
HM181) or any other training as appropriate/required to comply with current regulations. 

• Forklift Training - Prior to operating a forklift unsupervised, employees will receive 
Powered Industrial Lift truck training. 

C.5.3.7  OSHA BLOODBORNE PATHOGEN STANDARD (1910.1030) 
 
The Contractor shall take appropriate action, e.g., training and inoculations, to protect their 
employees who can reasonably be expected to come into contact with blood and other body 
fluids in carrying out or in performing duties.  The Contractor shall also consider when 
deploying outside the United States additional inoculations recommended and training required 
by the State Department, DoD, or other government agencies.   
 
C.5.3.8  FORMS AND DOCUMENTATION 
 
The Contractor shall provide the necessary forms for documenting and recording flight time, 
discrepancies, maintenance actions, material and parts requirements, work orders, and any other 
forms and documents required for maintenance documentation of flight time and maintenance or 
material actions.  The Contractor shall include a flight release statement on any forms that 
document the performance of maintenance actions or scheduled and unscheduled aircraft 
maintenance inspections.  The Contractor shall submit all forms developed for use on this 
contract to the COTR for review and approval by the Contracting Officer prior to being 
implemented into the aircraft maintenance program.  Once approved, these forms become the 
property of CBP.  The Contractor shall ensure all forms are consistent with existing information 
requirements to ensure compatibility with CARMAC or alternative system. 
 



18 

C.5.3.9.  PHASE-IN AND PHASE-OUT   
 
C.5.3.9.1 The Contractor shall conduct a 60-day Phase-In of the contract.  During Phase-In, the 
Contractor shall conduct those activities necessary to ensure an orderly and efficient transition to 
the new contract that results in assuming full responsibility for meeting contract requirement 
with no degradation of performance.  
 
C.5.3.9.2  The Contractor shall conduct a 60-day Phase-Out of the current contract.  The 
contractor shall cooperate with successor contractor to effect an orderly and efficient transition 
ensuring no degradation of support during this period.  Contractor shall permit the following 
types of activities during Phase-Out. 
 
C.5.3.9.2.1.  Allow selected personnel to remain on the job to help the successor maintain the 
continuity and consistency of the services required by this contract. 
 
C.5.3.9.2.2  Disclose necessary personnel records and allow the successor to conduct on-site 
interviews with these employees. 
 
C.5.3.9.2.3  If selected employees are agreeable to the change, the Contractor shall release them 
at a mutually agreeable date and negotiate transfer of their earned fringe benefits to the 
successor. 
 
C.5.3.9.2.4 Ensure close coordination and training of successor contractor on CARMAC and its 
associated applications or alternative system. 
 
C.5.3.10  END OF EMPLOYMENT ACTIONS 
 
Contractor shall ensure that all security related items such as badges, access devices, and official 
passports are surrendered by employees upon termination of employment on this contract. 
 
C.5.3.11  CONTRACT DELIVERABLES 
 
See Appendix 10. 
 
C.5.4   INFORMATION TECHNOLOGY (IT) SUPPORT 
 
C.5.4.1 SYSTEM OVERVIEW 
 
C.5.4.1.1  CARMAC is a legacy mainframe application that includes a logistics module and an 
aircraft maintenance module.  CARMAC is integrated with the following individual 
applications: Air Program Automated Tracking System (APATS), Integrated Logistics Support 
(ILS), Government Furnished Property (GFP), and the Electronic Maintenance Records Keeping 
System (EMRKS). These applications are critical to day-to-day operations. The systems 
automate many aircraft maintenance related activities, such as: inventory control and aircraft 
maintenance tracking (CARMAC); funds distribution (APATS); non-expendable inventory and 
depreciation tracking (GFP); purchasing and accounts payable (ILS), and storing maintenance 
records (EMRKS). CARMAC is a multi-faceted system that was developed to satisfy a 
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requirement for an automated system that would keep track of the inventory of spare parts, 
special tools, and support equipment. Appendix 7 lists typical CARMAC reports.     
 
C.5.4.1.2  APATS tracks and reports the Operations and Maintenance (O&M) budget from the 
Congressional funding level all the way down to commitments and obligations at the Branch 
level. APATS was developed in response to a Congressional mandate to track, and report on, the 
O&M budget down to the aircraft line item level. Appendix 8 lists typical APATS reports.    
C.5.4.1.3  ILS was designed to fulfill an automated logistics system support requirement. This 
system provides a means to track requisitions/orders placed with vendors, receipts, payments 
made to vendors, commitments, and expenditures.  Appendix 9 lists typical ILS reports.  
 

C.5.4.1.4  GFP was developed to report financial information required by the Chief Financial 
Officer's Act of 1990. GFP provides an accounting of the non-expendable aircraft material 
inventory and it provides the required financial information. The GFP system was approved by 
the Personal Property Team as an alternate property system due to the sufficiently large number 
of property items and transactions. Appendix 3 lists typical GFP reports. 

 
C.5.4.1.5  EMRKS is a maintenance record keeping system with electronic signatures for aircraft 
maintenance.  EMRKS also tracks Precision Measuring Equipment calibration status and has the 
capability to read and write data from/to the CARMAC database relative to Job Control 
Numbers. 
 
C.5.4.1.6  All CARMAC application software is developed and maintained using the most 
current version of COBOL available. This allows code to be generated to take advantage of 
features of the operating system.  
 
C.5.4.1.7  IBM's Report Management and Distribution System (RMDS) software provides 
comprehensive and versatile access to the reports created for CARMAC. RMDS will provide the 
Contractor with a system to store, protect, view, and print (as necessary) reports. This system 
reduces printing costs, improves report availability, ensures security, and increases productivity 
of report handling. Timeliness of report delivery is improved because reports can be viewed 
immediately upon creation rather than waiting for a normal print and distribution cycle.  
 
C.5.4.1.8  RMDS security features control access to every individual report; ensuring only 
appropriate personnel can view the report. Access to specific reports is controlled by log-on IDs 
and passwords. This system allows multiple users access to the same report, so multiple copies 
of the report do not have to be created and stored. Retention cycles and the numbers of version 
retained are tailored to each report. Retention cycles specify the length of time each version of a 
report will remain on RMDS. Versions specify the number of copies of a report will remain on 
RMDS.  
 
C.5.4.2  SPECIFIC INFORMATION TECHNOLOGY (IT) REQUIREMENTS 
 
C.5.4.2.1 The Contractor shall provide all hardware, software, and network connectivity 
necessary to establish a real-time, on-line, interactive system capable of sharing data with any or 
all locations listed in Appendix 1 (as deemed appropriate by the contractor) and CBP’s National 
Data Center.  
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C.5.4.2.2 The Contractor shall ensure data storage capability sufficient to meet the needs of data 
gathering and reporting requirements for the aircraft fleet.   
 
C.5.4.2.3  The Contractor shall ensure that CARMAC and its associated applications, or any 
alternative system used in support of this contract, are certified and accredited in accordance 
with Customs and Border Protection Handbook 1400-05C (CBP Information Systems Security 
Policies and Procedures Handbook) and Department of Homeland Security (DHS) IT security 
policies as published in DHS Sensitive Systems Policy Directive 4300A. Security requirements 
for unclassified information technology resources are defined in the Federal Register No. 48 
CFR Ch. 30, Subpart 3052.2, 3052.204-70.  
 
C.5.4.2.4  The Contractor shall ensure CARMAC and its associated applications or alternative 
system are available twenty-four (24) hours a day, seven days a week, 365 days a year.  
Contractor shall perform routine maintenance and backups on a non-interfering basis. The 
Contractor shall obtain approval of the COTR for all other system downtime.  The contractor is 
also required to recover CARMAC and its associated applications at a pre-selected alternate site 
in the event an emergency renders, or threatens to render, the applications unusable.  The 
contractor’s procedures for recovering the applications and returning them to normal operations 
shall be specified in the DHS IT Contingency & Disaster Recovery Plan for CARMAC and its 
associated applications as part of the Certification and Accreditation process. 
 
C.5.4.2.5  The Contractor shall ensure there are maintenance service contracts on IT equipment 
listed as GFP in use by Contractor personnel at all locations. 
 
C.5.4.2.6  The Contractor shall not modify CARMAC or its associated applications or alternative 
system without approval of the Contracting Officer.  
  
C.5.4.2.7  The Contractor shall support and maintain the active and prior year historical files for 
CARMAC and its associated applications or alternative system for the period of performance of 
the contract and any extensions.  Support functions include requests for special reports, updating 
system documentation and modifying the system respectively with program growth or changes 
to requirements.  Contractor shall document all changes or revisions.  All User Manuals are the 
property of the Government. 
 
C.5.4.2.8  The Contractor shall provide a menu-driven Report Management Distribution System 
(RMDS) that allows authorized users to list, display and print selected reports; capability to page 
up-down, search, scroll, query multiple versions of reports; print portions of reports within 
specified parameters; and print to remote printers. 
 
C.5.4.2.9  Section 508 of the Rehabilitation Act, as amended by the Workforce Investment Act 
of 1998 (P.L. 105-220) requires that when Federal agencies develop, procure, maintain, or use 
electronic and information technology, they must ensure that it is accessible to people with 
disabilities. Federal employees and members of the public who have disabilities must have equal 
access to and use of information and data that is comparable to that enjoyed by non-disabled 
Federal employees and members of the public. 
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All EIT deliverables within this work statement shall comply with the applicable technical and 
functional performance criteria of Section 508 unless exempt. Specifically, the following 
applicable standards have been identified: 
 
36 CFR 1194.22 – Web-based Intranet and Internet Information and Applications, applies to all 
Web-based deliverables, including documentation and reports procured or developed under this 
work statement. When any Web application uses a dynamic (non-static) interface, embeds 
custom user control(s), embeds video or multimedia, uses proprietary or technical approaches 
such as, but not limited to, Flash or Asynchronous Javascript and XML (AJAX) then “1194.21 
Software” standards also apply to fulfill functional performance criteria. 
 
36 CFR 1194.31 – Functional Performance Criteria, applies to all EIT deliverables regardless of 
delivery method. All EIT deliverable shall use technical standards, regardless of technology, to 
fulfill the functional performance criteria. 
 
36 CFR 1194.41 – Information Documentation and Support, applies to all documents, reports, as 
well as help and support services. To ensure that documents and reports fulfill the required 
“1194.31 Functional Performance Criteria”, they shall comply with the technical standard 
associated with Web-based Intranet and Internet Information and Applications at a minimum. In 
addition, any help or support provided in this work statement that offer telephone support, such 
as, but not limited to, a help desk shall have the ability to transmit and receive messages using 
TTY. 
 
Exceptions for this work statement have been determined by DHS and only the exceptions 
described herein may be applied. Any request for additional exceptions shall be sent to the 
COTR and determination will be made in accordance with DHS MD 4010.2. DHS has identified 
the following exceptions that may apply: 
 
36 CFR 1194.2(b) – (COTS/GOTS products), When procuring a product, each agency shall 
procure products which comply with the provisions in this part when such products are available 
in the commercial marketplace or when such products are developed in response to a 
Government solicitation. Agencies cannot claim a product as a whole is not commercially 
available because no product in the marketplace meets all the standards. If products are 
commercially available that meet some but not all of the standards, the agency must procure the 
product that best meets the standards. 
 
When applying this standard, all procurements of EIT shall have documentation of market 
research that identify a list of products or services that first meet the agency business needs, and 
from that list of products or services, an analysis that the selected product met more of the 
accessibility requirements than the non-selected products as required by FAR 39.2. Any 
selection of a product or service that meets less accessibility standards due to a significant 
difficulty or expense shall only be permitted under an undue burden claim and requires approval 
from the DHS Office of Accessible Systems and Technology (OAST) in accordance with DHS 
MD 4010.2. 
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APPENDIX 1: TYPES OF AIRCRAFT BY LOCATION/PROJECTED FLIGHT HOURS/SITE 
HOURS OF OPERATION
 

Projected Lay-down and Flying Hours for FY 2009 
  

(b) (7)(E)
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(b) (7)(E)
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(b) (7)(E)
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(b) (7)(E)
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(b) (7)(E)
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(b) (7)(E)
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(b) (7)(E)
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APPENDIX 2:  DEFINITIONS AND COMMONLY USED AVIATION ABBREVIATIONS 
 
AIRCRAFT SERVICING - The replacing of required fluids and gases necessary for the proper 
functioning of the aircraft and systems.  Includes servicing all toilet facilities on applicable aircraft. 
 
AIRCRAFT TRANSPORTATION ASSOCIATION (ATA) CODES 
 
ALTERNATE CONTRACTING OFFICERS’ TECHNICAL REPRESENTATIVE (ACOTR) 
 
ALTERNATE SITE - Any operational location not defined as an AOS.  The location may be in or out 
of the United States. 
 
AUTOMATED AIRCRAFT INVENTORY MANAGEMENT CONTROL SYSTEM - The supply and 
inventory elements in CARMAC. 
 
AVIATION OPERATIONAL SITE (AOS) - Primary U.S. Government operating location. 
 
AVIATION MAINTENANCE INSPECTOR (AMI) - Government’s aviation maintenance 
representative reporting to the AMO.  They have the day to day oversight of Contractor operations and 
evaluation of Contractor performance in the field. Also referred to as a COFR. 
 
AVIATION MAINTENANCE OFFICER (AMO) - Government’s aviation maintenance representative. 
 They have the day to day oversight of Contractor operations and evaluation of Contractor performance 
in the field. Also referred to as a COFR. 
 
AVIONICS MAINTENANCE – Includes, but is not limited to, preventative maintenance, installation, 
modifications, inspection, test, calibration, fault isolation and repair of aircraft installed 
avionics/electrical systems.   
 
CODE OF FEDERAL REGULATIONS (CFR) 
 
COMPUTERIZED AIRCRAFT REPORTING AND MATERIAL CONTROL SYSTEM (CARMAC) - 
See C.5.4.2.1. 
 
COMMERCIAL SOURCE - Supply support and services obtained from other than Government sources. 
 
CONSUMABLE INVENTORY - Supplies and materials (bits and pieces) consumed in the normal 
course of accomplishing maintenance. 
 
CONTRACT PROPERTY ADMINISTRATOR (CPA) 
 
CONTRACTING OFFICER (CO) – The only Government individual authorized to award, modify, 
terminate, or otherwise change the contract.   
 
CONTRACTING OFFICERS’ FIELD REPRESENTATIVE (COFR) - AOS Maintenance Officer or 
Inspector.  See Aviation Maintenance Officer or AMI. 
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CONTRACTING OFFICERS’ TECHNICAL REPRESENTATIVE (COTR) - Contracting Officer’s 
source of technical guidance for monitoring contractor performance. Responsibilities detailed in the 
COTR Designation Letter. 
 
CONTRACTOR PURCHASING SYSTEMS REVIEWS (CPSR) - See Federal Acquisition Regulation 
44.3. 
 
GOVERNMENT FACILITIES - Buildings and grounds owned or controlled by the Government. 
 
CBP AIR AND MARINE NATIONAL AVIATION CENTER (CNAC) CBP Air and Marine’ Training 
and Standardization Branch located in Oklahoma City, OK. 
 
DEPARTMENT OF DEFENSE (DoD) 
 
DEPLOYMENT - Movement of personnel and equipment to an alternate AOS or other location. 
 
DEPUTY CONTRACT PROPERTY ADMINISTRATOR (DCPA) 
 
DESIGNATED REPRESENTATIVE - Any Government person to whom authority has been formally 
delegated. 
 
DIRECTOR OF AIR OPERATIONS (DAO) - U.S. Government’s senior representative responsible for 
a designated geographic area and located at an AOS. 
 
ELECTRONIC MAINTENANCE RECORD KEEPING SYSTEM (EMRKS) – See C.5.4.1.5 
 
ELECTRO-OPTICAL INFRARED SENSOR (EO/IR) 
 
FEDERAL ACQUISITION REGULATION (FAR) 
 
FEDERAL AVIATION ADMINISTRATION (FAA) 
 
FIRST IN FIRST OUT (FIFO) - First inventory item received shall be first item issued. 
 
FIRST LINE STAFF - Those individuals reporting directly to the contractor Program Manager. 
 
FLIGHT HOUR PROGRAM - Annual flight hours allocated to the AOSs by CBP Air and Marine 
Headquarters Operations. 
 
FORMAL TRAINING – Training conducted by an instructor.  Training includes a certificate 
documenting successful completion of training.  Not On the Job Training (OJT). 
 
FORWARD LOOKING INFRARED RADAR (FLIR) 
 
FULLY MISSION CAPABLE (FMC) - The aircraft and all its installed systems are operational and 
ready for flight. 
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GOVERNMENT FURNISHED PROPERTY (GFP) - Property, regardless of value, in the possession or 
control of a Contractor that was (1) directly acquired by the Government and subsequently furnished to 
the Contractor or (2) acquired by the Contractor with title resting in the Government. 
 
GROUND SUPPORT EQUIPMENT (GSE) - Equipment required to support aircraft maintenance 
activities.  This includes, but is not limited to, flight line vehicles, flight line support equipment, fuel 
trucks and vehicles provided for supply support functions. 
 
HOST-TENANT AGREEMENT – Formal facility related support agreements between Government 
agencies. 
 
INTERAGENCY AGREEMENT – Any formal support agreements between Government agencies. 
 
JUST IN CASE (JIC) INVENTORY – Maintaining stock levels of selected components to ensure 
availability to avoid mission disruption. 
 
JUST IN TIME (JIT) INVENTORY - An inventory management technique to forecast stock levels so 
that parts and material will be available for maintenance activities without having to store items.   
 
LINE REPLACEABLE UNITS (LRU) - Repairable unit, such as a radio, that is replaced to restore the 
end item to an operationally ready condition. 
 
LINE ITEM - A designation within object class codes to cover specific monetary allocations.  Each 
aircraft belongs to a specific line item. 
 
LOGISTICS SUPPORT - Material or supply support. 
 
MAJOR ALTERATION OR REPAIRS - As defined in 14 CFR. 
 
MINOR ALTERATION OR REPAIRS – As defined in 14 CFR. 
 
NATIONAL AVIATION TRAINING CENTER (NATC) - CBP aviation training and standardization 
centers located in Oklahoma City, OK and El Paso, TX. 
 
NIGHT VISION GOGGLES (NVG) 
 
OBJECT CLASS CODES (OCC) - A uniform classification identifying the transactions of the Federal 
government by the nature of the goods or the services purchased. 
 
ON THE JOB TRAINING (OJT) - Other than formal training. 
 
OPERATIONAL READY (OR) Aircraft is capable of safe flight in accordance with the Federal 
Aviation Administration (FAA) and/or DoD criteria. 
 
PETROLEUM OIL AND LUBRICANTS (POL) 
 
PHASE-IN PERIOD – 60 calendar day period immediately prior to contract start.  Covered by a 
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separate CLIN, this period involves those activities necessary to ensure the successor contractor can 
assume full accountability for the contract at contract start.  Successful phase-in requires close 
coordination with the incumbent contractor. 
 
PHASE-OUT PERIOD - 60 calendar day period immediately prior to completion of existing contract.  
Covered by current contract price, this period involves those incumbent activities necessary to ensure 
the new contractor can assume full accountability for the contract at contract start.  Successful phase-out 
requires close coordination with the successor contractor. 
 
PRECISION MEASUREMENT EQUIPMENT LIST (PMEL) - Equipment requiring calibration. 
 
QUALITY CONTROL PLAN (QCP) - A process by which the Contractor ensures all aspects of the 
contract are performed in accordance with contract standards. 
 
REPAIRABLE ASSETS - Parts capable of being repaired. 
 
SCHEDULED MAINTENANCE - Maintenance performed at a prescribed time based on the following 
criteria: flight hours, calendar time, landings, and cycles.  
 
SENSOR AND ELECTRONICS REPAIR FACILITY (SERF) 
 
SITE - A location. 
 
SPECIAL TOOL - Test equipment, aircraft/system specific equipment and common hand tools larger 
than one and one half inch or metric 32 mm in size. 
 
SUPERVISORY AIR INTERDICTION AGENT (SAIA) – Responsible for a specific geographic area 
where there is no DAO assigned.  Also, reports to a designated DAO. 
 
SURVIVAL EQUIPMENT - This equipment includes, but is not limited to, flight helmets, life vests, 
life rafts, survival emergency kits, survival vests, and emergency breathing bottles.   
 
TRANSIT AIRCRAFT - Any Government or Government- designated aircraft that requires service or 
maintenance support while away from home station. 
 
UNSCHEDULED MAINTENANCE - All maintenance not defined as scheduled. 
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APPENDIX 3:  GOVERNMENT FURNISHED PROPERTY/INFORMATION/ 
EQUIPMENT   
 
GFP Reports: 
 
   Report Number     Report Description 
 
 
 Weekly 
 
   GFP803AA     GFP Suspense Report   
   
   GFP805AA     Weekly GFP Transactions Report 
 
 Monthly 
 
   GFP804AA     GFP Exceptions Report  
  
   GFP805AA     Monthly GFP Transaction Report  
 
   GFP811AA     CARMAC Exceptions Report  
 
 Quarterly 
 
 
   GFP801AA     GFP Non-Expendable Property Report 
 
   GFP802AA     GFP Non-Expendable Activity Report  
 
   GFP806AA     GFP Property Inventory Report By Site 
 
   GFP809AA     GFP Non-Expendable Property Report By 
       Acquisition Code 
 
 Annual 
 
 
   GFP808AA     Disposed Property Offload Report   
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APPENDIX 4:  EO/IR, RADAR, NAVIGATION SYSTEM ASSETS (SUBJECT TO CHANGE) 
 
 
 

 
 

 

(b) (7)(E)
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APPENDIX 5:  NIGHT VISION GOGGLES 
 
 
 

NIGHT VISION GOGGLE INVENTORY 
Type Unit Quantity 

 
 
 
 
 
 
 
 
 
 
 

(b) (7)(E)
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APPENDIX 6:  SURVIVAL EQUIPMENT 
 
 

 
Type Equipment 

 
Approximate Quantity in Service 

(b) (7)(E)



38 

APPENDIX 7:  CARMAC REPORTS 
 
 
   Report Number     Report Description 
 
 
 Daily 
 
 
   ASUP850A      Maintenance Transaction Report 
 
   ASUP854A      Transaction Register 
          
   ASUP856A      Pool Item Transaction Report  
 
   ASUP862A      Sensor Item Transaction Report 
 
        ASUP861A     Inter-Agency Financial Report 
 
   ASUP884A     Daily DoD Requisition Report 
 
 Weekly 
 
   ASUP801A      Combined Pool and Sensor Inventory Report 
 
   ASUP804A      Issue Report 
 
   ASUP806A      Consumption Report 
 
   ASUP808A      Hold Bin Inventory Report 
 
   ASUP809A      Aircraft Component Removal Due/Overdue Report 
 
   ASUP813A     Utilization Report    
    
  ASUP815A     Stock and Sensor Inventory Report 
 
   ASUP817A     Component Inventory Report  
 
   ASUP919A     Requisition Summary Report 
 
   ASUP825A     APATS Object Summary Report 
 
   ASUP826A     Pool Inventory Report 
 
   ASUP834A     Requisitions Received Not Certified Report 
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   ASUP860A     Adjusted Requisition Register 
 
   ASUP880A     Hurricane Andrew Requisition Report 
 
   ASUP892A     Repair Item Report 
 
   ASUP893A     Supply Activity Report 
 
 
 Bi-Weekly 
 
   ASUP820A     DoD Outstanding Requisition Report                        
       
 
 Monthly 
 
 
   ASUP800A     Combined Sensor and Pool Inventory Report 
 
   ASUP802A     Combined Excess Stock Report 
 
   ASUP804A     Aircraft/End Item Dollar Value Issue Report 
 
   ASUP814A     Loss/Gain Report 
 
   ASUP816A     Other Shipments Report 
 
   ASIP821A     Equipment Inventory Report 
 
   ASUP826A     Pre-expended Bin Stock Report By Part Number  
 
   ASUP827A     Owned Equipment Report 
 
   ASUP837A     Supply Transaction Count Report By Site 
 
   ASUP838A     Recoverable Issue Report 
 
   ASUP839A     Excess Stock Report By Part Number  
 
   ASUP841A     Combined Stock Inventory Report 
 
   ASUP855A     Transaction History Report 
 
   ASUP858A     Stock Inventory Report (Microfiche) 
 
   ASUP849A     Suspense/Training Report 
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   ASUP881A     Pre-expended Bin Stock Report By Bin Location 
 
   ASUP895A     USCS Vendors Object Class Summary Report 
 
   ASUP897A     Tool & Equipment Inventory Report 
 
   ASUP822A     Monthly Aircraft Consumption Report 
 
   ASUP823A     Monthly Aircraft Utilization Report 
 
 Quarterly 
 
 
   ASUP803A     Supply Shipment Report  
 
   ASUP842A     Parts Deleted Report 
 
   ASUP843A     Part Number Transaction History (Microfiche) 
 
   ASUP845A     Supply Activity Report  
 
 
 Annual 
 
 
   ASUP803     A Supply Other Shipment Transaction Report 

(Microfiche) 
 
   ASUP866A     Year-End Update Report 
 
   ASUP872A     Fiscal Year Supply Transaction Tape  
 
   ASUP873A     Fiscal Year Maintenance Transaction Tape 
 
   ASUP896A     Aircraft Component Removal Completed Report 

(Microfiche) 
 
   ASUP908A     Aircraft Loss/Deletion Report 
 
   ASUP909A     Supply Turn-In Report (Microfiche) 
 
 
 As Requested 
 
 
   ASUP836     A Selected Bin Location Report and Inventory 

Count Cards 
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   ASUP853A     Selected Bin Location NRFI Report and Inventory 

Count Cards  
 
   ASUP919A     Special Inventory Report 
 
   ASUP925A     Work Order Report From History Tape 
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APPENDIX 8:  APATS REPORTS 
 
   Report Number     Report Description 
 
 
 As Requested 
 
 
   APTS826A     Congressional Funding and Divisional Distributions 

from History Tape 
 
   APTS801A     Air Operations Totals by Line Item, Object Class 

(for Headquarters) 
 
   APTS802A     Air Operations (for specified Center) 
 
   APTS804A     Detail of Air Operations Branch Vendors 
 
   APTS805A     Detail of Air Operations Branch Contracts 
 
   APTS806A     Detail of Air Operations Branch by Line Item 
 
   APTS807A     Detail of Air Operations Branch vendors by Line 

Items, Object Class 
 
   APTS808A     Detail of Air Operations Branch by Object Class 
 
   APTS809A     Air Operations Totals by Line Item 
 
   APTS811A     Detail of Air Operations Branch Vendors by Line 

Item, Object Class (Center) 
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   Report Number     Report Description   
 
 
    APTS812A     Detail of Air Operations Branch Vendors (all Air 

Operations Branches for Headquarters) 
 
   APTS813A     Detail of Air Operations Branch Obligations 
 
   APTS814A     Congressional Funding 
 
   APTS815A     Detail of Air Operations Branch Obligations (all Air 

Operations Branches for Center) 
 
   APTS816A     Detail of Air Operations Branch Vendors for 

Specified Line Item 
 
   APTS817A     Customs National Aviation Center (CNAC) Air 

Operations 
 
   APTS818A     Detail of Air Operations Branch Vendors by Line 

Item, Object Class (Customs National Aviation 
Center) 

 
   APTS819A     Air Operations Totals by Object Class 
 
   APTS820A     Detail of Air Operations Branch Obligations for 

Specified Number 
 
   APTS821A     Transaction History by Contract Number 
 
   APTS824A     Detail of Air Operations Branches by Line Item (for 

Customs National Aviation Center) 
 
   APTS825A     Detail of Centers by Line Item (for Customs Nation 

Aviation Center) 
 
   APTS829A     Internal Reoccurring Obligation Report 
 
   APTS830A     Detail of Air Operations Branch Obligation 
 
   APTS899A     Detail of Air Operations Branch Line Item (for 

specified Center) 
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APPENDIX 9:  ILS REPORTS 
 
   Report Number     Report Description 
 
 
 Daily 
 
 
   ILS813AA     Objective Class Summary - ILS Vendors  
 
   ILS816AA     Daily Requisition Report 
 
   ILS819AA     Daily Aircraft Status Report  
 
   ILS840AA     Accounts Payable Certification Register 
 
   ILS844AA     Pending 212's Report 
 
   ILS845AA     Daily Inventory Summary Report   
 
   ILS852AA     Financial Summary Report - Contractor Vendors, 

By Object Class Code, Multiple Appropriations 
 
   ILS853AA     Financial Summary Report- Contractor Vendors By 
       Object Class Code, Multiple Appropriations 
 
   ILS854AA     Financial Summary Report - Contractor Vendors, 

By Line Item, Multiple Appropriations 
 
   ILS855AA     Financial Summary Report - Contractor Vendors, 
       Center Analysis, Multiple Appropriations 
 
 Weekly 
 
 
   ILS801AA     Outstanding 212's Report  
 
   ILS824AAJ9     Open Requisitions Summary Report 
 
 Biweekly 
 
 
   ILS808AA     Requisition Register By Call Number 
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   Report Number     Report Description 
 
 Monthly 
 
   ILS802AA     Component Removal Report with MTBR-MTBF 
 
   ILS812AA     Combine Financial Summary Report By Site 
 
   ILS813AA     Combine Financial Summary Report By Object 

Class  
 
   ILS814AA     Engine Report 
 
   ILS820AA     Requisition Summary Report By Line Item 
 
   ILS822AA     Combined Financial Summary Report By Line Item 
 
   ILS823AA     Combined Financial Summary Report - Center 

Analysis 
 
   ILS841AA     Zero Committed Vendor Report 
 
   ILS843AA     Requisition History Report (Microfiche) 
 
   ILS800AA     GAO Report 
 
   ILS803AA     Aircraft Consolidated Consumption Report 
    
   ILS804AA     Aircraft Consolidated Utilization Report 
 
 
 Quarterly 
 
 
   ILS805AA     Subcontracts Report 
 
   ILS806AA     ILS Vendor Expenditure Report   
 
   ILS817AA     Master Inventory Report 
 
   ILS827AA     Average Transaction Costs Report 
 
   ILS811AA     BPA Vendor Report 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PAGES 46 AND 47 ARE INTENTIONALLY LEFT BLANK 
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APPENDIX 10: CONTRACT DELIVERABLES 
 
Sequence                                                    Date of 
Number    Report Title    Frequency  Submission  Distribution 
 
A001   Quality Control       One-time  Contract start  CO (1 copy)  

Plan         plus 60 days  COTR (1 copy) 
 
Description:  See C.5.1.13.1 
 
================================================================================================= 
 
A002   Monthly Aircraft       Monthly  EOM plus  COTR (1 copy)  

Consumption Report       15 days   
(ASUP822A)          

 
Description:  None Required 
 
================================================================================================= 
 
A003   Monthly Aircraft       Monthly  EOM plus  COTR (1 copy) 

Utilization Report       15 days   
(ASUP823A)          

 
Description:  None Required 
 
================================================================================================= 
 
A004   Aircraft Consolidated  Monthly  EOM plus  COTR (1 copy) 

Consumption Report       15 days    
(ILS803AA)          

 
Description:  None Required 
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Sequence                                                    Date of 
Number    Report Title    Frequency  Submission  Distribution 
 
A005   Aircraft Consolidated  Monthly  EOM plus  COTR (1 copy) 

Utilization Report       15 days   
(ILS804AA)          

 
Description:  None Required 
 

================================================================================================= 

 

A006   ILS Financial       Monthly  EOM plus  COTR (1 copy) 

Summary Report             15 days   
                 
Description: The Summary report shall be based on data collected on ILS Financial Summary Reports.  The report and analysis should list 
funding levels, cumulative fiscal year expenditures by fiscal year, fund code, project code, and object class code and compared with 
forecasted amounts.  The Summary report shall be supported with separate reports for each fund code, project code, and object class code that 
show funding levels, cumulative fiscal year expenditures, and forecasted amounts by line item.  Any unusual deviation from the forecasted 
amount should be explained.  Contractor's format is acceptable, provided the Contractor's name and address are on the cover page of the 
report. 
 
================================================================================================= 
 
A007   Funding Status Report Monthly  EOM plus  COTR (1 copy) 

                            15 days   
                 
Description: This report shall show funding levels, invoiced amounts, funds and percentage of funds remaining, estimate to complete, and 
funding excesses/shortfalls by Contract Line Item (CLIN).  Funding levels shall show initial funding and subsequent adjustments.  Invoiced 
amounts shall be listed by invoice number.  Contractor's format is acceptable, provided the Contractor's name and address are on the cover 
page of the report. 
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Sequence                                                    Date of 
Number    Report Title    Frequency  Submission  Distribution 
 
A008   Personnel Report    Monthly  EOM plus  COTR (1 copy) 

                            15 days   
                             

Description:  This report will be a two-part report.  Part I of this report shall provide, by site, employees’ names, employee 
identification/badge number, and labor category and identify, by labor category any position vacancies.  This report shall also include a 
summary page showing, by site, total staffing authorized/funded, total on-board, and total vacancies.   
 
In accordance with Section H.4.E “Separation Procedures,” Part II of this report shall provide, by site, separated employees’ names, 
identification/badge numbers, and the separation date for each employee that separates from the contract during the contract period of 
performance. Contractor's format is acceptable, provided the Contractor's name and address are provided on the cover page of the report. 
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Sequence                                                    Date of 
Number    Report Title    Frequency  Submission  Distribution 
 
A009   Aircraft Engines and   Monthly  EOM plus  COTR (1 copy) 

Major Components         15 days   
                            

             
Description:  The Contractor shall prepare a six-part report which shall include the following: 
 
    1)  Fiscal Year To Date Activity - This part shall report, by site, major engine repairs, removals, hot section inspections, overhauls, etc.  
This report should identify the type engine, engine serial number, type aircraft, aircraft N-Number/BUNO, vendor used, reason for 
repair/removal, estimated repair costs, and final repair costs.  Updated information on previously reported activity and new activity shall be 
easily identifiable; 
 
    2)  Summary of Commercial Expenditures for Major Engine Actions - This report should identify, by aircraft line item, scheduled engine 
maintenance expenditures and actions, unscheduled maintenance expenditures and actions, and total engine maintenance expenditures and 
actions.  Expenditures and actions shall be cumulative for the current fiscal year and based on actual (and obligated amounts when actuals are 
not yet known) costs.   
 
    3) 12 Month Engine Projection - This report should identify scheduled hot section inspections, and overhauls due in the next 12 months.  
The report shall identify the site, type aircraft, aircraft N-Number/BUNO, type engine, engine serial number, time remaining on the engine(s), 
type of action due, month action is due (estimated based on utilization), and the status of Contractor's action; 
 
    4) 12 Month Projection (UH-60, AS-350, and EC-120 Major Components) - This report shall identify scheduled TBO removals due in the 
next 12 months for the following components: main gear box assemblies, APUs, tail rotor gear box assemblies, main and tail rotor blades, GG 
rotors, and PT modules.  The report shall identify the site, aircraft type and identification, component type, component serial number, 
time/starts (as appropriate) remaining on the components, month removal is due (estimated based on utilization), and the status of 
Contractor’s action; 
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    5)  Engine Pool Assets - This report shall identify:   
  
       • Ready For Issue (RFI) engines by type, serial number, location, and status (i.e. zero TSO). 
 
       • Non-RFI assets by type, serial number, location/vendor, reason for removal, induction date and scheduled RFI date. 
 
    6) UH-60 and AS-350 High Dollar Component Pool Assets - This report shall identify:  
 
       • Ready For Issue (RFI) components by type, part number, serial number, site/location, and status (i.e. zero TSO). 
 
       • Non-RFI assets by type, part number, serial number, location/vendor, and status of the Contractor’s action. 
 
 
Contractor's format is acceptable, provided the Contractor's name and address are on the cover page of the report. 
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Sequence                                                    Date of 
Number    Report Title    Frequency  Submission  Distribution 
 
A010   Flight Hour Report  Monthly  EOM plus  COTR (1 copy) 

                            15 days   
                            
                  

Description:  The Contractor shall prepare a three-part report that shall include the following:   
 

1)  This part shall provide flight hours by fiscal year and by month.  The report shall also show a percentage change in flight hours 
from the preceding fiscal year. 
 

2)  This part shall provide flight hours for the reporting month by branch and aircraft type. 
 

3)  This part shall provide current fiscal year flight hours by month and type of aircraft.  This part shall also reflect cumulative total 
flight hours. 
 
Contractor's format is acceptable, provided the Contractor's name and address are on the cover page of the report. 
 
================================================================================================= 
 
A011   Cost Center         Monthly  EOM plus  COTR (1 copy) 

Report                     15 days  CO (1 copy) 
                                             

Description:  The Contractor shall provide a report in accordance with C.5.3.4.  This report shall include supporting graphs to reflect 
differences between forecasted, budgeted, and actual expenditures.  Contractor's format is acceptable, provided the Contractor's name and 
address are on the cover page of the report. 
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Sequence                                                    Date of 
Number    Report Title    Frequency  Submission  Distribution 
 
A012   Overtime Report     Monthly  EOM plus  COTR (1 copy) 

                            15 days   
                                             

Description:  The Contractor shall prepare a three-part report that shall consist of the following: 
 
  • 1)  This part shall compare actual to budgeted direct and indirect overtime hours, by site, for the month and fiscal year to date.  The 

report shall also show, by site, a variance between actual and budgeted overtime hours for the month and fiscal year to date. 
 
  • 2)  This part shall compare actual to budgeted overtime dollars, by site, for the month and fiscal year to date.  The report shall also 

show, by site, a variance between actual and budgeted overtime dollars for the month and fiscal year to date. 
 
  • 3)  This part shall reflect total overtime incurred in support of major events and/or operations requiring large amounts of overtime.  

Such events and/or operations will be identified by the Government. 
    
Contractor's format is acceptable, provided the Contractor's name and address are on the cover page of the report. 
 
=================================================================================================  
 
A013   Contractor's        Monthly  EOM plus  COTR (5 copies) 

Program Management          15 days  CO (1 Copy) 
Review        
                  

Description:  The Contractor shall provide Customs and Border Protection with a report that addresses the Contractor’s monthly activities 
related to achievements, work completed, projected work efforts, problems encountered and corrective action(s) taken or contemplated to 
resolve problems, and initiatives to improve aircraft readiness, aircraft condition, safety, and cost control.  The Contract may be required to 
supplement this information with an oral presentation to the Government on an “as required” basis.  Contractor's format is acceptable, 
provided the Contractor's name and address are on the cover page of the report. 
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Sequence                                                    Date of 
Number    Report Title    Frequency  Submission  Distribution 
 
A014   Quarterly Fuel      Quarterly   EOQ plus  COTR (1 copy) 

                 Report                    10 days                       

                                               
Description:  The Contractor shall provide Customs and Border Protection with a report that shows the total gallons (and dollar value) of Jet 
Fuel and AVGAS consumed for the quarter.  Contractor's format is acceptable, provided the Contractor's name and address are on the cover 
page of the report. 
  
================================================================================================= 
 
A015   Non-Expendable     Quarterly   EOQ plus     NFC (1 copy) 
     Property Report                            15 days 

(GFP801AA)            
                  

Description:  The Contractor shall provide Customs and Border Protection with a report (GFP801AA) that lists all non-expendable items, in 
part number, bin location sequence.  The report will contain two sections:  capitalized and non-capitalized.  This report shall also be available 
on an "as required" basis during the quarter.  The Contractor shall provide the CO with a copy of the correspondence transmitting the report 
to NFC. 
 
================================================================================================= 
 
A016   Non-Expendable     Quarterly   EOQ plus  NFC (1 copy) 

Property Activity     15 days                       
Report (GFP802AA)                              
                  

Description:  The Contractor shall provide Customs and Border Protection with a report (GFP802AA) that lists all acquisition and disposal 
activity for the quarter for non-expendable property including exception notes (i.e. acquisition cost changes, type 6 inventory purchased with 
object class code 26, and engines, sensors and other inventory type items being purchased with object class code 31 that will not be listed as 
standard items in the GFP reports).  The report shall contain two sections:  capitalized and non-capitalized, and will be sorted by acquisition 
code/disposal code, transaction date, part number and bin location.  The Contractor shall provide the CO with a copy of the correspondence 
transmitting the report to NFC and NLC. 
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Sequence                                                    Date of 
Number    Report Title    Frequency  Submission  Distribution 
 
A017   GFP List            Quarterly   EOQ plus  CPA (1 copy)  
       (GFP806AA)         15 days 
                                      
Description:  The Contractor shall provide Customs and Border Protection with a report (GFP806AA) that lists all the GFP items for each 
site.  The requestor can select the sequence of the report, either by bin location or part number.  However, for the purposes of this deliverable, 
the report shall be submitted in part number sequence.  This report shall also be available on an "as requested" basis during the quarter. 
 
================================================================================================= 
 
A018   Non-Expendable      Quarterly   EOQ plus  NFC (1 copy) 
   Property by      15 days          
                                   Acquisition Code 
                 (GFP809AA)                       

                  
Description:  The Contractor shall provide Customs and Border Protection with a report (GFP809AA) that lists all GFP (Non-Expendable).  
The report will be reported in two sections:  capitalized and non-capitalized.  The report will be sorted by acquisition code, part number and 
bin location.  A subtotal line will be printed for each acquisition code.  This report shall also be available on an "as requested" basis during 
the quarter.  The Contract shall provide the CO with a copy of the correspondence transmitting the report to NLC and NFC. 
 
================================================================================================= 
 
A019   Annual Inventory Report  Annual        Cut Off Date  CPA (1 copy)      
                               plus 20 days              

   
Description:  See C.5.2.4.7.1  
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Sequence                                                    Date of 
Number    Report Title    Frequency  Submission  Distribution 
 
A020   Financial Inventory   Annual        EOFY plus  CPA (Original)  
   Summary Report     15 days     NFC (1 copy)              
   (ASUP930A)  
   
Description:  See C.5.2.4.7.2 
 
=================================================================================================   
A021   Special Inventory   As Required    15 days  CO (Original)  
   Summary Report     after receipt   CPA (1 copy) 
            of request 
Description:  See C.5.2.4.8 
 
================================================================================================= 
 
A022   Technical Report    As Required  As Required  As Required                                                    
                                             
Description:  The Contractor shall provide on an as required basis, additional investigations, analysis, evaluations, support plans or data 
collection efforts with respect to the Contractor's maintenance and material support efforts under this contract. The number of reports is not 
expected to exceed nine for each contract period (base and option years).  Contractor's format is acceptable, provided the Contractor's name 
and address are on the cover page of the report. 
 
=================================================================================================   
A023   Contractor Travel    As Required  See C.5.3.2.5  COTR (1 copy) 

                        Reports 

                                                   
Description:  See C.5.3.2.5 
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 Sequence                                                 Date of 
Number    Report Title    Frequency  Submission  Distribution 
 
A024   Man Hour Report     Daily        As Required  Branch AMO                                                  
                                                
Description:  See C.5.3.2.6. 
================================================================================================= 
 
A025   Security Certification    Every 3 Years  See Below  COTR (1 copy)                               

Description:  For CARMAC and its associated applications or alternative system, the Contractor shall submit a Security Certification 
Package. Accreditation will be according to the criteria of the Homeland Security Information Technology Security Program publication, 
DHS MD 4300.Pub., Volume I, Policy Guide, comprising of (1) a System Security Plan, (2) Security Test and Evaluation Test Reports, (3) a 
Security Risk Assessment with Plan of Actions and Milestones (POA&M), (4) a Contingency Plan, and (5) a signed Interconnection Security 
Agreement.  

CARMAC and its associated applications or alternative system must be recertified and reaccredited every three years. The Contractor shall 
submit this deliverable NLT 60 days prior to the expiration of the certification in effect.  The certification and accreditation currently in effect 
expires January 2, 2011. 
 
For more information (including required formats) on the deliverables specified herein, please see the following references: 

• Computer Security Act of 1987 
• OMB Circular A-130 
• Federal Information Security Act of 2002 
• Federal Information Security Management Act FISMA 
• DHS Management Directive 4300 
• DHS Sensitive Systems Policy Publication 4300A 
• DHS Sensitive Systems Handbook 
• CBP 1400.05 Information System Security Policy and Procedures handbook 
• NIST Special Publication 800-37 Guide for the Security Certification and Accreditation of Federal Information Systems 
• NIST Special Publication 800-18, Guide for Developing Security Plans for Information Technology (IT)Systems 
• NIST Special Publication 800-30, Risk Management Guide for IT Systems 
• NIST Special Publication 800-26, Security Self-Assessment Guide for IT Systems 
• NIST Special Publication 800-53 Minimum Security Controls for Federal IT Systems  
• NIST Special Publication 800-53A Techniques and Procedures for the Verification of Security Controls in Federal IT Systems 
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Sequence                                                 Date of 
Number    Report Title    Frequency  Submission  Distribution 
   
A026   Accreditation Package Every 3 Years  See Below  COTR (1 Copy)                                              
                         
Description:  The Contractor shall create and provide an Accreditation Package (AP) that describes CARMAC and its related applications or 
alternative system to the Customs and Border Protection Designated Accrediting Authority (DAA) to document its use and the security 
features that are implemented to safeguard the systems and their information.  Accreditation of CARMAC and its associated systems must be 
reviewed every three years.  Sixty (60) days prior to the 3-year anniversary dates, the Contractor shall submit an updated AP to reflect any 
undocumented changes as well as security weaknesses and risks.  The current accreditation expires December 21, 2007. 
 
References:   

• DHS Sensitive Systems Policy Publication 4300A 
• NIST Special Publication 800-37 Guide for the Security Certification and Accreditation of Federal Information Systems 

 
================================================================================================= 
 
A027   Accreditation Package As Required    As Required  COTR (1 Copy)                                              
                         
Description:  The Contractor shall submit an Accreditation Package for reaccreditation when significant operational changes are made to 
CARMAC and its associated applications or alternative system subsequent to accreditation. 
 
Reference:  CBP 1400.05a, Section D.7 
 
================================================================================================= 
 
A028   Quarterly Activity     Quarterly     EOQ plus     NFC (1 Copy) 
   Report (ASUP890A)     15 day     
                                                                   
Description: The Contractor shall provide Customs and Border Protection with a report (ASUP890A) that lists the following:  total 
acquisitions broken out by Customs and Border Protection purchases, ILS purchases, Customs and Border Protection repairs, and ILS repairs; 
total issues broken out by direct issues and stock issues; total other increases such as serviceable gains and serviceable turn-ins; total other 
decreases such as serviceable losses, and price adjustments.  The Contract shall provide the CO with a copy of the correspondence 
transmitting the report to NFC. 
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Sequence         Date of  
Number    Report Title    Frequency  Submission  Distribution 
   
A029   Monthly Sensor  Monthly     EOM plus     COTR (1 Copy) 
   Utilization Report     15 days                                                                 
      
Description: The Contractor shall provide Customs and Border Protection with a monthly aircraft Electro-Optical/Infrared (EO/IR) sensor 
utilization report that provides the following information:  EO/IR model; EO/IR unit serial number; EO/IR total operating hours (as 
determined by turret Hobbs meter reading); EO/IR monthly operating hours (as determined by turret Hobbs meter reading); tail number of the 
aircraft on which the EO/IR unit is installed; and, number of EO/IR installations and removals by aircraft tail number. 
 
The cut-off date of the report shall be the last day of each month and the report shall be submitted on a Compact Disk using Microsoft Excel 
spreadsheet format.   
 
================================================================================================= 
 
A030   Advance Subcontract     As Required     See Below     COTR (1 Copy) 
   Notification 
                                                                          
Description: The Contractor shall submit written notification to Customs and Border Protection prior to entering into a subcontract or issuing 
a change order for procurements valued between $25,000 - $100,000.  The advance notification shall include the information specified in 
FAR 52.244-2, subparagraph (b)(2).  
 
================================================================================================= 
 
A031   Aircraft Configuration  One Time     See Below     COTR (1 Copy) 
   Management Recommendations 
                                                                          
Description: See C.5.1.17. 
 
 
 
 
 
Sequence         Date of  
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Number    Report Title    Frequency  Submission  Distribution 
 
A032   Aircraft Configuration  Monthly      EOM plus    COTR (1 Copy) 
   Management       15 days 
                                                                          
Description: The Contractor shall provide Customs and Border Protection with a monthly report that lists, by aircraft, the components and 
equipment required under paragraph C.5.1.17 and identify any equipment or component requirements needed to achieve standard 
configuration for that aircraft type. 
 
================================================================================================= 
 
A033   Logistics Support  One Time     See Below   COTR (1 Copy) 
   Plan        
                                                                          
Description: Within 60 calendar days following commencement of full contract performance, the Contractor shall provide Customs and 
Border Protection with a comprehensive Logistics Support Plan that describes how it will satisfy the requirements and objectives of the 
contract stated in C.5.0, C.5.1 and C.5.2. 
 
================================================================================================= 
 
   A034   Hazardous Waste  As Required     See Below   COTR (1 Copy) 
   Profiles         Site AMO/AMI (1 Copy)   
   
Description: Within 30 calendar days following commencement of full contract performance, the Contractor shall provide Customs and 
Border Protection with copies of waste profiles for all sites.  The contractor shall provide Customs and Border Protection with revisions as 
they occur.   
================================================================================================= 
 
A035   Hazmat Training  As Required     See Below   COTR (1 Copy) 
             Site AMO/AMI (1 Copy) 
 
Description: Within three months following commencement of full contract performance and 30 calendar days following the hiring of new 
personnel, the Contractor shall provide Customs and Border Protection with documentation of completed training as required by C.5.3.6.1.8.   
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Sequence         Date of  
Number    Report Title    Frequency  Submission  Distribution 
  
A036   Hazardous Waste  Monthly     EOM plus   COTR (1 Copy) 
   Management Progress    15 days  Site AMO/AMI (1 Copy) 
   Report 
 
Description: The Contractor shall provide Customs and Border Protection with a report that addresses the Contractor’s monthly activities 
related to Hazardous Waste Management (C.5.3.6).  As a minimum, the report shall include the following: 
 

1. The period of performance. 
2. Results of inspections performed (by site). 
3. An accurate accounting of waste managed (by site), e.g.: 

a. Waste quantities on site at the end of the last performance period. 
b. Waste quantities received during the reported period of performance. 
c. Waste quantities shipped during the reported period of performance. 
d. Waste quantities on site at the end of the reported period of performance. 

4. Results of halogen testing performed (by site). 
5. Summary of waste shipped and status of manifest (by site). 
6. Identify potential waste reduction and pollution prevention opportunities. 
7. Potential problems and suggested resolutions. 

 
 
 
 




